

WisDOT May 2013 Bimonthly Solicitation Questions and Answers

Revisions / Updates

NE01, 4550-04-00 & 4550-03-00 – Design Award Winner: Added to project list

SW02, 1401-02-01 – Design Award Winner: Correction: The web table mistakenly showed a DBE goal on this contract, there is no set DBE goal on SW02 for the May 2013 solicitation. The two DBE goals are both associated with SW03, which will be awarded in two stages, each stage/contract has its own DBE goal, the table has been updated and is now correct.

SW03, 1206-07-78, 1206-07-82 – Interview date change from the 11th of June to the 6th of June.

Question and Answer

Some questions may not be published to eliminate redundancies and some may be deemed unwarranted.

North Central Region

NC 01, 1058-24-32

Q: Will the consultant provide the IR deck delamination field survey or will that be WisDOT's responsibility?

A: *The consultant will provide the survey.*

NC 02, 1430-00-09

Q: Did the Department complete all the previous work on this project?

A: *We are in the process of completing the work.*

Q: If not completed by the Department, then what firm(s) did the work?

A: *QUEST is completing the environmental document and 30% preliminary design.*

Q: When was the EA document approved and what has created the need to re-evaluate it?

A: *The environmental document is not completed.*

Q: In the schedule you have start of work in December 1, 2013 and are requesting an approved DSR and Working Plat in January 2014 and final plat in August 2014. This allows approximately one month re-evaluating, updating and approving the EA, creating a plat, writing the DSR and getting it approved. Are these dates correct? Seems like they should be 2015 since final PS&E is November 2016

A: *There was a typo in the solicitation. The dates should be:*

- *Update quantities and construction estimates – February and August throughout contract*
- *Approved design study report – Proposed delivery, ~~January 2014~~ November 01, 2014*
- *Working right of way plat – proposed delivery, ~~January 2014~~ July 1, 2014*
- *Final right of way plat - proposed delivery, ~~August 1, 2014~~ November 01, 2014*
- *Draft & Final PS&E (including 60% & 90% project review meeting) Project schedule, PS&E-11/01/2016*

Q: Who designed the preliminary plans? What are the project limits of the other Montello project that is mentioned in the NOI? Who designed the other Montello project?

A: *The preliminary plans along with the environmental document are being designed/completed by QUEST. QUEST also is will deliver the PS&E for the other Montello project and the limits are Park Street to West.*

NC 05, 6414-00-09, 6414-00-10, 6414-00-11

Q: Can the department provide a copy of the environmental document?

A: \\Wis31fp1\n3public\pds\design_id\6414-00-07_BUS51\Environmental\Re-evaluation review document\64140005_ENV_complete_doc.pdf.

Northeast Region / DTSD

NE01, 4550-04-00 & 4550-03-00 – Design Award Winner: Added to project list

Northwest Region / DTSD

There were no solicitations for the NW region.

Southeast Region / DTSD

SE 01, 3742-00-04

Q: Is the Region asking for only one person to be assigned for this signing design work? If yes, could this person be a non-PE who is being overseen by a PE?

A: *Yes, it would be one person assigned for the signing work. Yes, it could be a non-PE. We would like to know who they plan to assign at what their experience is related to sign design, not just the firms experience.*

Southwest Region / DTSD

SW03, 1206-07-78, 1206-07-82

Q: Why is WisDOT soliciting this project now and not with the rest of the construction NOIs?

A: *WisDOT has been soliciting the larger majors construction packages for the last couple of years in May, prior to the construction fair. This allows for separate interviews and firms to form teams specific to the project and for WisDOT to post a selection by the end of June. Then both the firms and WisDOT know if their staff is available for the rest of the packages at the construction fair.*

Revision: The interviews for this solicitation will be held on June 6th.