

2009-10 CONSTRUCTION ENGINEERING SERVICES for WISDOT

NCL REGION

CONSULTANT PACKAGE NO. 61L

Project I.D. #1 **9407-04-70**
Highway/Street: City of Rhinelander
Termini/Location: Reconstruct Barnes Street/Eastern Avenue
County: Oneida
Length: 0.42 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: March 9th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Project I.D. # 2 **9816-06-70**
Highway/Street: Rehab Historic Laona Northern RR
Termini/Location: Town of Laona
County: Forest
Length: N/A
Project Type: Enhancement
Urban and/or Rural: N/A
Traffic Control: N/A

Letting Date: ARRA

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Asphaltic pavement, grading, curb & gutter, storm sewer

Complexity Level: Medium

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 62L

Project I.D. #1 **9888-05-70**
Highway/Street: Sailor Creek Bridge & Approaches
Termini/Location: Old 13 Road
County: Price
Length: 0.17
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 12th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge Items, grading, asphaltic pavement

Complexity Level: Low

Associated Contracts:

Restrictions: No in-stream work between 3/1 to 6/15.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 63L

Project I.D. #1 **9362-09-70**
Highway/Street: CTH C
Termini/Location: KOHN ROAD - USH 45
County: Langlade
Length: 1.45 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 9th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 2 **9362-09-71 (LFA)**
Highway/Street: CTH C
Termini/Location: KOHN ROAD - USH 45
County: Langlade
Length: 1.45 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: April 25th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 3 **9391-09-70**
Highway/Street: Spring Brook Bike Trail
Termini/Location: City of Antigo
County: Langlade
Length: N/A
Project Type: Enhancement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: ARRA

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Asphaltic pavement, grading, curb & gutter

Complexity Level: Low

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 64L

Project I.D. #1 **6999-11-73**
Highway/Street: 3rd Street, City of Wausau
Termini/Location: Grant Street - E. Bridge Street
County: Marathon
Length: 0.5 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: February 9th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Asphaltic pavement, grading, curb & gutter

Complexity Level: Medium

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 65L

Project I.D. #1 **6999-09-74**
Highway/Street: CTH N, Town of Rib Mountain
Termini/Location: Cloverland Lane – Oriole Lane
County: Marathon
Length: 0.6 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 9th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Bridge Items, grading, asphaltic pavement

Complexity Level: Low

Associated Contracts:

Restrictions: Class I trout stream doesn't instream work from 9/15-5/15. Swallows were noted, therefore no bridge construction is allowed from 5/10 -8/20.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 66L

Project I.D. #1 **9316-05-71**
Highway/Street: CTH H
Termini/Location: Weber's Point Road – 0.2 North Old Lake Road
County: Shawano
Length: 1.25 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: April 13th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Asphaltic pavement, grading, curb & gutter

Complexity Level: Medium

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 67L

Project I.D. #1 **6125-02-70**
Highway/Street: Pond Lane – Camp Lane
Termini/Location: N. Branch Embarrass River Crossing
County: Shawano
Length: 0.095 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: ARRA

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge Items, grading, asphaltic pavement

Complexity Level: Low

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 68L

Project I.D. #1 **6819-01-73**
Highway/Street: CTH Y/High Street
Termini/Location: CTH C – Main Street
County: Waupaca
Length: 0.57 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: December 8th, 2009

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Asphaltic pavement, grading, curb & gutter, storm sewer

Complexity Level: Medium

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 69L

Project I.D. #1 **6837-03-70**
Highway/Street: CTH D, City of New London, Pearl Street
Termini/Location: Wolf River Bridge, B-68-0425
County: Waupaca
Length: 0.066 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: March 9th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Bridge Items, concrete pavement, grading, sidewalk, and curb and gutter

Complexity Level: Medium

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 70L

Project I.D. #1 **6847-00-72**
Highway/Street: CTH Q
Termini/Location: STH 54 – Round Lake Road
County: Waupaca

Length: 1.5 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: December 8th, 2009

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 6767-00-72
Highway/Street: Mill Street Bridge, Village of Amherst
Termini/Location: Tomorrow River Crossing
County: Portage
Length: 0.9 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: February 9th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 3 6767-00-74
Highway/Street: Mill Street Bridge, Village of Amherst
Termini/Location: Sanitary Sewer & Water main
County: Portage
Length: 0.9 miles
Project Type: Utility
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: February 9th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

CONSULTANT PACKAGE NO. 70L (cont.)

Project I.D. # 4 6864-01-70
Highway/Street: CTH I
Termini/Location: CTH HH – CTH H
County: Waushara
Length: 0.1 miles

Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: ARRA

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge Items, sanitary sewer, water, sidewalk, curb and gutter, grading, asphalt paving, storm sewer, water & sanitary main

Complexity Level: Medium

Associated Contracts:

Restrictions: No in-stream work from 9/15 – 5/15

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 71L

Project I.D. #1 6998-06-71
Highway/Street: Water Street
Termini/Location: Whiting Avenue – Wisconsin Street
County: Portage
Length: 0.738 miles

Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: December 8th, 2009

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Asphaltic pavement, grading, curb & gutter, storm sewer

Complexity Level: Medium

Associated Contracts:

Restrictions: Trees must be cleared between 10/1-3/31 to prevent the spread of Oak Wilt and Dutch elm disease.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 72L

Project I.D. #1 **6998-04-70**
Highway/Street: Minnesota Ave., City of Stevens Point
Termini/Location: Rice Street – Vivian Lane
County: Portage
Length: 0.8 miles
Project Type: Reconstruction
Urban and/or Rural: Urban

Traffic Control: Road Closed
Letting Date: ARRA
Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Asphaltic pavement, grading, curb & gutter, storm sewer

Complexity Level: Low

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 73L

Project I.D. #1 6927-01-73
Highway/Street: CTH C
Termini/Location: STH 34 - CTH O
County: Wood
Length: 2.25 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 12th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 2 6927-01-74
Highway/Street: Main Street, CTH C
Termini/Location: STH 34 - B Street
County: Wood
Length: 0.8 miles
Project Type: Recondition
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: January 12th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Asphalt paving, culverts, base course, and pavement marking

Complexity Level: Medium

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 74L

Project I.D. #1 6931-00-72
Highway/Street: CTH Q
Termini/Location: Elm Creek Crossing
County: Wood
Length: 0.095 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: November 10th, 2009

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 2 6999-10-73
Highway/Street: Port Road, Village of Port Edwards
Termini/Location: Verbunker Avenue – Seneca Road
County: Wood
Length: 1.0 miles
Project Type: Resurface
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: February 9th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #3 6999-09-79
Highway/Street: 1st Street North
Termini/Location: Baker Street – Drake Street
County: Wood
Length: 0.46 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: March 9th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

CONSULTANT PACKAGE NO. 74L (cont.)

Project I.D. # 4 6999-11-72
Highway/Street: East River Bank Multi-Use Trail
Termini/Location: City of Wisconsin Rapids
County: Wood
Length: N/A
Project Type: Bike Trail
Urban and/or Rural: Urban
Traffic Control: N/A

Letting Date: April 13th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge items, milling, asphalt paving, grading, storm sewer, curb & gutter

Complexity Level: Medium

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 75L

Project I.D. #1 **6749-00-70**
Highway/Street: 10th Rd, Gale Ave – CTH D
Termini/Location: Union Pacific RR Crossing
County: Marquette
Length: 0.23 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 11th, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 **6869-00-70**
Highway/Street: Roberts Park Trail
Termini/Location: Village of Wild Rose
County: Waushara
Length: N/A
Project Type: Enhancement
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: ARRA

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge items, asphalt paving, grading

Complexity Level: Low

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 76L

Project I.D. #1 **6752-00-70**
Highway/Street: CTH CX
Termini/Location: CTH P – North Smith Street
County: Marquette
Length: 0.42 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: ARRA

Field Rate Accounting Required: No

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Asphaltic pavement, grading, curb & gutter, storm sewer

Complexity Level: Medium

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov

CONSULTANT PACKAGE NO. 77L

Project I.D. #1 **9407-04-70**
Highway/Street: Phillips Street
Termini/Location: Thayer St. – Stevens St., City of Rhinelander
County: Oneida
Length: 0.2 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: ARRA

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Asphaltic pavement, grading, curb & gutter, storm sewer

Complexity Level: Medium

Associated Contracts:

Restrictions:

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse sandra.villesse@dot.wi.gov