

2011-2012 CONSTRUCTION ENGINEERING SERVICES for WISDOT

NORTHWEST REGION – LOCAL PROGRAM

CONSULTANT PACKAGE NO. NW 61L

Project I.D. # 1 **9952-16-71**
Highway/Street: 11th Avenue East
Termini/Location: City of Ashland, 11th Avenue East
 Bayside Timber Entrance to USH 2
County: Ashland
Length: 1.05 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Open, construct with lane closures

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 2 **9952-16-72**
Highway/Street: 11th Avenue East
Termini/Location: City of Ashland, 11th Avenue East
 Bayside Timber Entrance to USH 2
County: Ashland
Length: 1.05 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Open, construct with lane closures

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$249,000 - \$499,999

Project I.D. # 3 **9952-16-73**
Highway/Street: 11th Avenue East
Termini/Location: City of Ashland, 11th Avenue East
 Bayside Timber Entrance to USH 2
County: Ashland
Length: 1.05 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Open, construct with lane closures

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$249,000 - \$499,999

Major Items of Work: Grading, sanitary sewer, water main, curb & gutter & base aggregate
 dense, HMA.
Complexity Level: Medium

Associated Contracts: None
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.wi.gov.

CONSULTANT PACKAGE NO. NW 63L

Project I.D. # 1 7228-02-71
Highway/Street: Whitworth Road
Termini/Location: Town of Naples, Whitworth Road
 Pesso Creek Bridge: B-06-0147
County: Buffalo
Length: 0.15 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 7232-00-70
Highway/Street: CTH AA
Termini/Location: CTH FF – CTH V
 Spring Creek Bridge: B-06-0181
County: Buffalo
Length: 0.15 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to Traffic

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 3 7238-00-70
Highway/Street: CTH EE
Termini/Location: STH 88 – CTH U
 Waumandee Creek Bridge: B-06-0182
County: Buffalo
Length: 0.15 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to Traffic

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 – \$499,999

Major Items of Work: Bridge structures, grading & asphaltic pavement base aggregate.
Complexity Level: Low
Associated Contracts: None
Restrictions: 7228-02-71 & 7238-00-70 in stream 4/15 – 9/15.

Construction Leader Required: Yes

Construction Support Staff Required: Yes
Anticipated Number: 1 – 2

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.wi.gov.

CONSULTANT PACKAGE NO. NW 64L

Project I.D. # 1 7839-01-70
Highway/Street: CTH MM
Termini/Location: CTH M – CTH O
 Black Creek Bridge: B-10-0218
County: Clark
Length: 0.15 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to Traffic

Letting Date: December 13, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 7861-01-74
Highway/Street: CTH X
Termini/Location: Village of Cadott – Village of Boyd
 Lotz Creek Bridge Approaches: B-09-0292
County: Chippewa
Length: 0.067 miles
Project Type: Bridge Approaches for Bridge Replacement Project
Urban and/or Rural: Rural
Traffic Control: Closed to Traffic

Letting Date: N/A – Local Force Account

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999

Project I.D. # 3 7861-01-75
Highway/Street: CTH X
Termini/Location: Village of Boyd-CTH G
 Hay Creek Bridge Approaches: B-09-0298
County: Chippewa
Length: 0.067 miles
Project Type: Bridge Approaches
Urban and/or Rural: Rural
Traffic Control: Closed to Traffic

Letting Date: N/A – Local Force Account

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: Structure B-10-218, grading & paving
Complexity Level: Low
Associated Contracts: 7861-01-74 is tied to 7861-01-72. 7861-01-75 tied to 7861-03-73, bridge
 work by others.
Restrictions: Adjacent wetlands

Construction Leader Required: Yes

Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2011-12' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.wi.gov.

CONSULTANT PACKAGE NO. NW 65L

Project I.D. # 1 **8394-00-70**
Highway/Street: Dietz Road
Termini/Location: Town of Summit, Dietz Road
 Black River Bridge: B-16-0131
County: Douglas
Length: 0.15 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to Traffic

Letting Date: December 13, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-249,999

Major Items of Work: Structure B-16-0131, grading & base aggregate dense.
Complexity Level: Low
Associated Contracts: None
Restrictions: In water dates 4/15 – 9/15, wetland impacts will be mitigated at a wetland bank.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2011-12' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.wi.gov.

CONSULTANT PACKAGE NO. NW 68L

Project I.D. # 1 **7824-00-05**
Highway/Street: Lake Road
Termini/Location: City of Altoona, Lake Road
 10th Street – CTH KB
County: Eau Claire
Length: 1.34 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed with detour

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 2 **7995-02-24**
Highway/Street: Melby Street
Termini/Location: City of Eau Claire, Melby Street
 Starr Avenue – Anderson Road
County: Chippewa
Length: 1.08 miles
Project Type: Pavement Replacement
Urban and/or Rural: Urban
Traffic Control: To be determined

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Grading, base aggregate dense, curb & gutter, sidewalk & HMA pavement.

Complexity Level: Low
Associated Contracts: None
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2011-12' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.wi.gov.

CONSULTANT PACKAGE NO. NW 72L

Project I.D. # 1 **8900-06-76**
Highway/Street: CTH D
Termini/Location: Westboro – Rib Lake Road
 Business 13 South to Well Street
County: Taylor
Length: 6.04 miles
Project Type: Reconditioning
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 – \$2,999,999

Major Items of Work: Grading, base aggregate dense & HMA.
Complexity Level: Medium
Associated Contracts: None
Restrictions: No in water construction allowed 4/15 – 6/15 in Silver Creek. No in water construction in Sheep Ranch Creek 9/15 – 5/1.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2011-12' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.wi.gov.

CONSULTANT PACKAGE NO. NW 73L

Project I.D. # 1 **8888-08-73**
Highway/Street: CTH O
Termini/Location: STH 64 – STH 13
 CTH E & CTH O Intersection
County: Taylor
Length: 0.12 miles
Project Type: Reconstruction - Intersection Improvement
Urban and/or Rural: Rural
Traffic Control: CTH O open to traffic, CTH E closed to traffic

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 2 **8890-01-75**
Highway/Street: CTH O
Termini/Location: CTH Q – STH 13
 Correction Creek Bridge: B-60-0126
County: Taylor
Length: 0.15 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 3 **9547-01-70**
Highway/Street: Klinger Lane
Termini/Location: Town of Browning, Klinger Lane
 East Branch Little Black River Bridge: B-60-0130
County: Taylor
Length: 0.15 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to Traffic

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Pulverize & relay, grading, asphaltic pavement, base aggregate & structures.
Complexity Level: Low
Associated Contracts: None
Restrictions: For Project 8890-01-75 no instream work 4/15 – 6/30. For Project 9547-01-70 no instream work 4/15 – 6/15 because of swallows. Remove or net before 5/1.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

Check the '2011-12' WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.wi.gov.

CONSULTANT PACKAGE NO. NW 74L

Project I.D. # 1 **7640-00-71**
Highway/Street: City of River Falls, Cascade Avenue
Termini/Location: Spruce Street to 6th Street
County: Pierce
Length: Not Applicable
Project Type: Miscellaneous / HSIP Pedestrian Safety
Urban and/or Rural: Urban
Traffic Control: Work occurs with city street project #12-01-CA

Letting Date: May 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Raised median boulevard treatments, warning flashers, pavement markings and treatments for pedestrian safety
Complexity Level: Low
Associated Contracts: Local LET street project #12-01-CA by City of River Falls
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Jennifer Oldenberg, Contract Specialist, Jennifer.Oldenberg@dot.wi.gov

CONSULTANT PACKAGE NO. 75L

Project I.D. # 1 8385-00-70

Highway/Street: CTH M

Termini/Location: Tamarack River Bridge B-16-0127

County: Douglas

Length: 0.20 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: \$250,000 - \$500,000

Major Items of Work: Structure B-16-0127, grading, base aggregate dense, HMA pavement

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: No

Anticipated Number: N/A

Required Certification: See above major items of work for required certification.

Duties: All duties required for construction engineering/management

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us.

CONSULTANT PACKAGE NO. 76L

Project I.D. # 1 8411-00-70
Highway/Street: Town of Laketown, 200th Street
Termini/Location: Trade River Bridge B-48-0051
County: Polk
Length: 0.15 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Structure B-48-0051, grading, base aggregate dense, HMA pavement
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: N/A

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering/management

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us.

CONSULTANT PACKAGE NO. 77L

Project I.D. # 1 **8998-24-73**
Highway/Street: N. 28th Street
Termini/Location: City of Superior, Weeks Avenue – Hill Avenue
County: Douglas
Length: 0.20 miles
Project Type: Miscellaneous (sidewalk, lighting)
Urban and/or Rural: Urban
Traffic Control: Open, construct with lane closures

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Concrete sidewalk, lighting
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: N/A

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering/management

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Jennifer Oldenburg, Contract Specialist, jennifer.oldenburg@dot.state.wi.us.