

2009-10 CONSTRUCTION ENGINEERING SERVICES for WISDOT

SEL REGION

CONSULTANT PACKAGE NO. 61L

Project I.D. #1 **3828-01-70**
Highway/Street: 286th Avenue
Termini/Location: Over westerly channel of Camp Lake
County: Kenosha
Length: N/A
Project Type: Construction/Replacement
Urban and/or Rural: Urban
Traffic Control: road closed

Letting Date: March 9, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **3826-00-70**
Highway/Street: E. Main Street (CTH Z) Streetscape
Termini/Location: Burden Ave - North Lake Ave
County: Kenosha
Length: 0.16 mi
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: closed with detour

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: bridge, roadway items, asphalt
Complexity Level: medium
Associated Contracts: no
Restrictions: environmental and access
Construction Leader Required: yes
Construction Support Staff Required: yes, minor
Anticipated Number: 0-1
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist:
Sandra.villiesse@dot.wi.gov



CONSULTANT PACKAGE NO. 62L

Project I.D. #1 **2415-06-70**
Highway/Street: S 60th Street
Termini/Location: W Lincoln Avenue to North City Limit
County: Milwaukee
Length: 1.54 mi
Project Type: Construction/Reconstruction
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: February 9, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Project I.D. #2 **2410-00-75**
Highway/Street: West National Avenue
Termini/Location: S 70th St. - S 68th St.
County: Milwaukee
Length: 0.23 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$100,000-\$249,999



Project I.D. #3 **2655-00-70**
Highway/Street: South 68th Street
Termini/Location: W Arthur Ave - W Lincoln Ave
County: Milwaukee
Length: 0.27 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$100,000-\$249,999





Project I.D. #4 **2160-00-75**
Highway/Street: South 76th Street
Termini/Location: W. Oklahoma Ave - W. Cleveland Ave
County: Milwaukee
Length: 0.47 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #5 **2984-77-90**
Highway/Street: Forest Home/Oklahoma/43rd St
Termini/Location: Montana & Dakota Intersections
County: Milwaukee
Length: N/A
Project Type: Construction - Signals
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: September 25, 2009

Field Rate Accounting Required:
Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: roadway items, concrete pavement, asphalt

Complexity Level: high

Associated Contracts: no

Restrictions: phased contract

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 3-4

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 63L

Project I.D. #1 2545-12-70
Highway/Street: W Hampton Avenue
Termini/Location: Bridge over Lincoln Creek
County: Milwaukee
Length: N/A
Project Type: Construction/Bridge Rehab
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: February 9, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #2 2967-04-71
Highway/Street: Milwaukee River Parkway Br & Appr
Termini/Location: Over N Fork Milwaukee River
County: Milwaukee
Length: N/A
Project Type: Construction/Rehabilitation
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: May 11, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: bridge, re-deck, roadway items, asphalt, possible bridge overlay
Complexity Level: medium to high
Associated Contracts: no
Restrictions: swallows
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 2
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 64L

Project I.D. #1 **2090-11-70**
Highway/Street: West Silver Spring Drive (CTH E)
Termini/Location: N 90th Street-N 69th Street
County: Milwaukee
Length: 1.3 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged construction

Letting Date: March 9, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. # 2 **2090-11-71**
Highway/Street: West Silver Spring Drive (CTH E)
Termini/Location: Under STH 145 and 76th Street
County: Milwaukee
Length: 0.1 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged construction

Letting Date: March 9, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: roadway
Complexity Level: medium
Associated Contracts: no
Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes
Anticipated Number: 1-2
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 65L

Project I.D. #1 **2355-05-75**
Highway/Street: E College Avenue (CTH ZZ)
Termini/Location: S Howell Ave - S Pennsylvania Ave
County: Milwaukee
Length: 1.39 mi
Project Type: Construction/ Reconstruction with Additional Lanes
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: April 13, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$5,000,000-\$7,499,999

Major Items of Work: roadway and structural items, asphalt

Complexity Level: high

Associated Contracts: yes

Restrictions:

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 4-5

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 66L

Project I.D. #1 2505-06-70
Highway/Street: South 13th Street (CTH V)
Termini/Location: W. Rawson Ave. - W. College Ave
County: Milwaukee
Length: 1.16 mi
Project Type: Construction/Reconstruction
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: December 8, 2009

Field Rate Accounting Required: no
Anticipated Construction Cost: \$5,000,000-\$7,499,999

Project I.D. #2 2505-06-90
Highway/Street: South 13th Street
Termini/Location: W. Rawson Ave. - W. College Ave
County: Milwaukee
Length: X
Project Type: Street Lighting
Urban and/or Rural: Urban
Traffic Control: X

Letting Date: April 13, 2010

Field Rate Accounting Required:
Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: roadway and structure items, asphalt
Complexity Level: high
Associated Contracts: no

Restrictions:

Construction Leader Required: yes

Construction Support Staff Required: yes
Anticipated Number: 3-4

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 67L

Project I.D. #1 **2968-01-70**
Highway/Street: River Road
Termini/Location: 1.2 Mile North of CTH PP
County: Milwaukee
Length: N/A
Project Type: Construction/Rehabilitation
Urban and/or Rural: Urban
Traffic Control: road closed

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **2697-00-70**
Highway/Street: W. Donges Bay Road
Termini/Location: Grasslynn Rd. - Port Washington Rd.
County: Ozaukee
Length: 0.5 mi
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Staged

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 **2696-00-72**
Highway/Street: CTH O
Termini/Location: Cedar Creek Rd. - Cedar Sauk Rd.
County: Ozaukee
Length: 2.2 mi
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: staged

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: bridge, roadway items, asphalt
Complexity Level: medium
Associated Contracts: no
Restrictions: N/A
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 0-1



Required Certification:
Duties:

Aggregate sampling and PCCTEC-1
Construction administration, inspection, materials sampling
and testing, and construction surveys. The materials
testing includes all of the testing that was historically
performed by the Department's regional office.

*Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a
field rate accounting will be required*

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 68L

Project I.D. #1 **2697-01-73**
Highway/Street: Port Washington Road (CTH W)
Termini/Location: Mequon Rd (STH 167) - Glen Oaks Lane
County: Ozaukee
Length: 1.2 mi
Project Type: Reconstruction With Additional Lanes
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: February 9, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$5,000,000-\$7,499,999

Major Items of Work: roadway and structure items

Complexity Level: high

Associated Contracts: no

Restrictions: swallows

Construction Leader Required: Yes

Construction Support Staff Required: 5

Anticipated Number:

Required Certification:

Duties:

Aggregate sampling and PCCTEC-1
Construction administration, inspection, materials sampling
and testing, and construction surveys. The materials
testing includes all of the testing that was historically
performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 69L

Project I.D. #1 **2704-05-70**
Highway/Street: Ohio Street
Termini/Location: Durand Ave (STH 11) - 21st St
County: Racine
Length: 0.5 mi
Project Type: Construction/Reconstruction
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: July 13, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #2 **2703-02-72**
Highway/Street: North Main St.
Termini/Location: Goold St. - Melvin Ave.
County: Racine
Length: 0.5 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999



Project I.D. #3 **2703-02-73**
Highway/Street: Spring St.
Termini/Location: Fairway Dr. - Blaine Ave.
County: Racine
Length: 0.3 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999
Anticipated Contract Cost: \$39,800



Major Items of Work: roadway items, asphalt
Complexity Level: medium
Associated Contracts: no
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 1-2

Required Certification:
Duties:

Aggregate sampling and PCCTEC-1
Construction administration, inspection, materials sampling
and testing, and construction surveys. The materials
testing includes all of the testing that was historically
performed by the Department's regional office.

*Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a
field rate accounting will be required*

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 70L

Project I.D. #1 **3846-02-70**
Highway/Street: Mohawk Road
Termini/Location: .7 Miles West of Zenda Road over Nippersink Creek
County: Walworth
Length: N/A
Project Type: Construction/Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: road closed

Letting Date: May 11, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 **3846-00-71**
Highway/Street: Wrigley Drive
Termini/Location: Over White River
County: Walworth
Length: N/A
Project Type:
Urban and/or Rural:
Traffic Control: X

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999



Project I.D. #3 **3846-00-70**
Highway/Street: Mohawk Road
Termini/Location: Over Nippersink Creek
County: Walworth
Length: N/A
Project Type:
Urban and/or Rural:
Traffic Control: X

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$100,000-\$249,999



Project I.D. #4 **3834-00-71**
Highway/Street: Kane Street
Termini/Location: Market St. - State St.
County: Racine
Length: 0.5 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: closed with detour



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: bridge and roadway items
Complexity Level: medium
Associated Contracts: no
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 1-2
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 71L

Project I.D. #1 **2370-08-70**
Highway/Street: CTH X (Genesee Road)
Termini/Location: STH 59 - Harris Highland Dr
County: Waukesha
Length: 2 mi
Project Type: Construction/Reconstruction
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: March 9, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$12,500,000-\$14,999,999

Major Items of Work: roadway and structures, asphalt

Complexity Level: high

Associated Contracts: no

Restrictions: swallows, in-stream disturbance

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 4-6

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 72L

Project I.D. #1 **2722-11-70**
Highway/Street: Lincoln Avenue
Termini/Location: Calhoun Rd to CTH O (Moorland Rd)
County: Waukesha
Length: 1 mi
Project Type: Construction/Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: May 11, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. #2 **2175-07-70**
Highway/Street: 124th Street
Termini/Location: W. Grange Avenue to W. Coldspring Road
County: Milwaukee and Waukesha
Length: 1.34 mi
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: July 13, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: roadway items
Complexity Level: medium
Associated Contracts: 2722-11-70 Lincoln Ave
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 3-4
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 73L

Project I.D. #1 **2704-00-72**
Highway/Street: Taylor Ave.
Termini/Location: Lathrop Ave. - Maryland Ave.
County: Racine
Length: 0.36 mi
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 **2704-00-71**
Highway/Street: Lathrop Rd
Termini/Location: CTH KR - Taylor Ave.
County: Racine
Length: 1.54 mi
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 **2703-02-74**
Highway/Street: TE- North Shore Multi-Use path paving
Termini/Location: CTH KR - 19th St.
County: Racine
Length: 2.77 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: N/A



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: roadway items, asphalt, grading
Complexity Level: low
Associated Contracts: no
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 1
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials

testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 75L

Project I.D. #1 **3726-00-71**
Highway/Street: 30th Ave.
Termini/Location: 89th St. - 80th St.
County: Kenosha
Length: 1mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #2 **2704-00-70**
Highway/Street: 38th Street Bridge
Termini/Location: Over Kilbourn Road Ditch
County: Kenosha
Length: N/A
Project Type: Bridge Rehab
Urban and/or Rural: Urban
Traffic Control: road closed



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 **3830-00-71**
Highway/Street: Cooper Rd
Termini/Location: 93rd St. to 85th St.
County: Kenosha
Length: 1 mi
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: open to traffic



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: roadway items, asphalt
Complexity Level: low-medium
Associated Contracts: no
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 1
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials

testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 76L



Project I.D. #2 **2059-00-71**
Highway/Street: East/West Keefe Avenue
Termini/Location: N. Port Washington Ave. - N Humboldt
County: Milwaukee
Length: 1 mi
Project Type: Construction/Reconstruction
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #3 **2059-00-91**
Highway/Street: East/West Keefe Avenue
Termini/Location: N. Port Washington Ave. - N Humboldt
County: Milwaukee
Length: 1 mi
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: roadway items, asphalt
Complexity Level: medium
Associated Contracts: no
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 2-3
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 77L

Project I.D. #1 **2575-00-71**
Highway/Street: CTH S
Termini/Location: N 84th - N56th
County: Milwaukee
Length: 2 mi
Project Type: Pavement replacement
Urban and/or Rural: Urban
Traffic Control: Staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: roadway items, asphalt

Complexity Level: medium

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 1-3

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 78L

Project I.D. #1 **2615-00-72**
Highway/Street: South Cesar Chavez Drive
Termini/Location: W. Greenfield Ave. - W. Pierce St.
County: Milwaukee
Length: 0.5 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 **2615-00-73**
Highway/Street: TE- South Cesar Chavez Drive Streetscaping
Termini/Location: W. National Ave. - W. Greenfield Ave.
County: Milwaukee
Length: 0.5 mi
Project Type: Streetscaping
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 **2967-10-70**
Highway/Street: S. Cesar Chavez Drive
Termini/Location: National Ave - Greenfield Ave
County: Milwaukee
Length: X
Project Type: Construction/HES Roadway Improvements
Urban and/or Rural: Urban
Traffic Control: X

Letting Date: November 25, 2009

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #4 **2219-00-70**
Highway/Street: South 1st Street
Termini/Location: E. Lincoln - S. Kinnickinnic Ave.
County: Milwaukee
Length: 0.7 mi
Project Type: Construction/Reconstruction
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #5 **2219-00-90**
Highway/Street: South 1st Street
Termini/Location: E. Lincoln - S. Kinnickinnic Ave.
County: Milwaukee
Length: 0.7 mi
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$0-\$99,999

Major Items of Work: roadway items, streetscaping

Complexity Level: low-medium

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 2-3

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 79L

Project I.D. #1 **2155-00-71**
Highway/Street: North Sherman Boulevard
Termini/Location: Over W. Silver Spring Dr.
County: Milwaukee
Length: N/A
Project Type: Bridge Rehab
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 **2155-00-72**
Highway/Street: North Sherman Boulevard
Termini/Location: W. Silver Spring Dr. - W. Florist Ave.
County: Milwaukee
Length: 0.5 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 **2035-00-70**
Highway/Street: West Vliet Street
Termini/Location: Over Canadian Pacific Railroad
County: Milwaukee
Length: N/A
Project Type: Bridge Rehab
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

CONSULTANT PACKAGE NO. 80L

Project I.D. #1 **2235-01-71**
Highway/Street: South 6th Street
Termini/Location: Over Kinnickinnic River
County: Milwaukee
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: road closed



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #2 **2967-00-70**
Highway/Street: TE- Kinnickinnic Bicycle Trail
Termini/Location: S. 6th St/W. Rosendale - E. Washington St.
County: Milwaukee
Length: 0.2 mi
Project Type: Bridge Removal and Bridge Rehab
Urban and/or Rural: Urban
Traffic Control: N/A



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 **2060-09-70**
Highway/Street: S. Howell Avenue
Termini/Location: Bridge over Union Pacific RR
County: Milwaukee
Length: N/A
Project Type: Construction/Rehab
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: May 11, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: bridge and roadway items
Complexity Level: complex
Associated Contracts: no
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 1-2

Required Certification:
Duties:

Aggregate sampling and PCCTEC-1
Construction administration, inspection, materials sampling
and testing, and construction surveys. The materials
testing includes all of the testing that was historically
performed by the Department's regional office.

*Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a
field rate accounting will be required*

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 81L

Project I.D. #1 **2718-01-71**
Highway/Street: Wisconsin Avenue
Termini/Location: N West Ave - W. Broadway
County: Waukesha
Length: 0.7 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$750,000-\$999,999

Project I.D. #2 **2717-00-70**
Highway/Street: TE- Lake Country Trail
Termini/Location: Pewaukee - Oconomowoc
County: Waukesha
Length: 7.6 mi
Project Type: Resurfacing and Construction
Urban and/or Rural: Urban
Traffic Control: N/A



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: grading, roadway items, asphalt
Complexity Level: low
Associated Contracts: no
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 0-1
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 82L

Project I.D. #1 **2721-00-71**
Highway/Street: CTH O
Termini/Location: STH 59- I-94
County: Waukesha
Length: 0.28 mi
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #2 **2777-00-71**
Highway/Street: CTH Y
Termini/Location: Intersection with CTH M
County: Waukesha
Length: 0.38 mi
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: roadway items, asphalt, concrete
Complexity Level: medium
Associated Contracts: no
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 1-2
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 83L

Project I.D. #1 **2755-00-70**
Highway/Street: CTH K
Termini/Location: N 132nd St. - N 124th St.
County: Waukesha
Length: 0.53 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$750,000-\$999,999

Project I.D. #2 **2776-00-70**
Highway/Street: CTH V
Termini/Location: STH 74 - CTH Q
County: Waukesha
Length: 3.69 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #3 **2410-00-72**
Highway/Street: CTH ES
Termini/Location: Calhoun Rd - CTH O
County: Waukesha
Length: 1 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #4 **2768-00-71**
Highway/Street: CTH T
Termini/Location: CTH SS - CTH JJ
County: Waukesha
Length: 0.62 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: roadway items, asphalt, possible hot in-place recycling
Complexity Level: medium
Associated Contracts: no
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 1-2
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 84L

Project I.D. #1 **2707-00-73**
Highway/Street: Decorah Road
Termini/Location: 18th Ave - S. Main St.
County: Washington
Length: 1 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 **2707-00-74**
Highway/Street: 7th Avenue
Termini/Location: Vine St. - Hawthorn Ave.
County: Washington
Length: 0.5 miles
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$0-\$99,999

Project I.D. #3 **2707-00-75**
Highway/Street: Indiana Avenue
Termini/Location: Oak St. - Washington St. (STH 33)
County: Washington
Length: 0.7 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #4 **2707-00-76**
Highway/Street: Vine Street
Termini/Location: 7th Ave - S. Main St.
County: Washington
Length: 0.2 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$0-\$99,999

Project I.D. #5 **2707-00-77**
Highway/Street: Park Avenue
Termini/Location: Wildwood Rd. - Marshall Ct.
County: Washington
Length: 0.3 mi
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$0-\$99,999

Project I.D. #6 **2707-00-78**
Highway/Street: Jefferson Street
Termini/Location: Green Tree Rd. - N. Main St.
County: Washington
Length: 0.4 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: roadway items, asphalt
Complexity Level: medium
Associated Contracts: no
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 0-2
Required Certification: Aggregate sampling and PCCTEC-1

Duties:

Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 85L

Project I.D. #3 **2545-00-70**
Highway/Street: Hampton Avenue
Termini/Location: Green Bay Ave. - I-43
County: Milwaukee
Length: 0.7 mi
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: staged



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 **2991-00-71**
Highway/Street: Estabrook Park Drive
Termini/Location: Capitol Dr. - Hampton Ave.
County: Milwaukee
Length: 1.3 mi
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: closed with detour



Letting Date: February 23, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: roadway items, asphalt
Complexity Level: medium
Associated Contracts: no
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 2
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 86L

Project I.D. #1 **2803-00-70**
Highway/Street: 7 Mile Road (CTH G)
Termini/Location: Union Church Drive - USH 45
County: Racine
Length: 3 mi
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. #2 **2804-00-70**
Highway/Street: Apple Road (CTH K)
Termini/Location: CTH S (E. Wind Lake Road) - Overson Road
County: Racine
Length: 1.3 mi
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$750,000-\$999,999

Project I.D. #3 **2703-00-70**
Highway/Street: South Memorial Drive
Termini/Location: Chicory Rd. - Brentwood Ct.
County: Racine
Length: 0.35 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: roadway items, asphalt

Complexity Level: low

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 3
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 87L

Project I.D. #1 **3834-01-70**
Highway/Street: City of Burlington, Various Streets
Termini/Location: Market St, McHenry - Perkins Blvd: Pine St, Roberts St - Adams St: Doge Street, Adams St - Jefferson St

County: Racine
Length: N/A
Project Type: Pavement replacement
Urban and/or Rural: Urban
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **3834-02-71**
Highway/Street: City of Burlington, Various Streets
Termini/Location: Grove St, Center St. - Milwaukee Ave: Oak St, Smith St - Amanda St: Briody St, Highridge Rd - Church St

County: Racine
Length: N/A
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: roadway items, asphalt
Complexity Level: low
Associated Contracts: no
Restrictions: no
Construction Leader Required: yes
Construction Support Staff Required: yes
Anticipated Number: 1
Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the "2009-'10 WisDOT Construction: Statewide Project List to see if DBE participation goals or a field rate accounting will be required"

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 88L

Project I.D. #1 **3831-00-70**
Highway/Street: 80th Street
Termini/Location: 39th St - 30th St
County: Kenosha
Length: 0.5 mi
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **3831-07-70**
Highway/Street: Sheridan Road
Termini/Location: 24th St. - Birch Ave.
County: Kenosha
Length: 0.5 mi
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #3 **3735-01-70**
Highway/Street: TE - E. Main Street (CTH Z) Streetscape
Termini/Location: Burden Ave - North Lake Ave
County: Kenosha
Length: 0.1 mi
Project Type: Enhancement
Urban and/or Rural: Urban
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #4 **3828-02-70**
Highway/Street: TE - Salem STH 83 Pedestrian Access & Safety project
Termini/Location: 81st St. - 75th St.
County: Kenosha
Length: 0.6 mi
Project Type: Enhancement
Urban and/or Rural: Urban and Rural
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #5 3750-00-70
Highway/Street: CTH KD
Termini/Location: CTH F to 70th Place
County: Kenosha
Length: 1.7 mi
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: roadway items, asphalt

Complexity Level: low

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 3

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

.

CONSULTANT PACKAGE NO. 89L

Project I.D. #1 **2966-00-70**
Highway/Street: Fairy Chasm Road
Termini/Location: N. Broadmoor Rd - Regent Rd
County: Milwaukee
Length: 500'
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 **2020-01-70**
Highway/Street: South 51st Street
Termini/Location: W Puetz - W Drexel Rd
County: Milwaukee
Length: 0.5 mi
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: roadway items, asphalt

Complexity Level: low/medium

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes
Anticipated Number: 1-2

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 90L

Project I.D. #1 **2365-03-70**
Highway/Street: West Grange Avenue
Termini/Location: S. 108th St. - S. 92nd St.
County: Milwaukee
Length: 1 mi
Project Type: Pavement replacement
Urban and/or Rural: Rural
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 **2967-05-70**
Highway/Street: Jackson Park Drive Bridge
Termini/Location: Over N. Branch of Kinnickinnic River (P-40-0568)
County: Milwaukee
Length: N/A
Project Type: Bridge Rehab
Urban and/or Rural: Urban
Traffic Control: Staged



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: bridge, roadway items, asphalt

Complexity Level: medium

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 2

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 91L



Project I.D. #1 **2400-01-72**
Highway/Street: CTH NN (W Oklahoma Ave)
Termini/Location: S. 76th St. - S. 72nd St.
County: Milwaukee
Length: 0.25 mi
Project Type: Pavement Replacement
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: roadway items

Complexity Level: medium

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 92L



Project I.D. #1 **2057-01-70**
Highway/Street: West Winnebago Street
Termini/Location: N. 8th St. - N. 7th St.
County: Milwaukee
Length: 0.1 mi
Project Type: Roundabout
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: roadway items

Complexity Level: medium

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes
Anticipated Number: 0-1

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

.

CONSULTANT PACKAGE NO. 94L



Project I.D. #1 **2505-08-70**
Highway/Street: South 13th Street
Termini/Location: W. Cleveland Ave. - W. Windlake Ave.
County: Milwaukee
Length: 0.6 mi
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: roadway items

Complexity Level: high

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

.

CONSULTANT PACKAGE NO. 95L



Project I.D. #1 **2445-07-70**
Highway/Street: East/West North Avenue
Termini/Location: N. Dr. Martin Luther King Dr. - N. Booth St.
County: Milwaukee
Length: 0.6 mi
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: staged

Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: roadway items

Complexity Level: high

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

.

CONSULTANT PACKAGE NO. 97L



Project I.D. #1 **2659-00-70**
Highway/Street: 15th Avenue
Termini/Location: College Ave - Rawson Ave
County: Milwaukee
Length: 1 mi
Project Type: Pavement Replacement
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: roadway items

Complexity Level: medium

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 98L



Project I.D. #1 **2555-00-70**
Highway/Street: Burleigh Street
Termini/Location: STH 100 - Knoll Terrace
County: Milwaukee
Length: 0.5 mi
Project Type: Resurface
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: roadway items

Complexity Level: medium

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov

.

CONSULTANT PACKAGE NO. 99L

Project I.D. #1 **2245-02-70**
Highway/Street: TE - South 2nd Street Decorative Street Lighting
Termini/Location: W. National Ave. - W. St. Paul Ave.
County: Milwaukee
Length: 0.7 mi
Project Type: Enhancement
Urban and/or Rural: Urban
Traffic Control: Under traffic



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **2990-02-70**
Highway/Street: TE - St. Francis, New Commercial District Streetscape
Termini/Location: S. Packard Ave., S. Lake Drive, and E. Howard Ave
County: Milwaukee
Length: 0.2 mi
Project Type: Enhancement
Urban and/or Rural: Urban
Traffic Control: Under traffic



Letting Date: April 27, 2010

Field Rate Accounting Required: no
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: streetscaping

Complexity Level: low/medium

Associated Contracts: no

Restrictions: no

Construction Leader Required: yes

Construction Support Staff Required: yes

Anticipated Number: 1

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys. The materials testing includes all of the testing that was historically performed by the Department's regional office.

Check the '2009-'10 WisDOT Construction: Statewide Project List to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Sandra Villiesse Local Program Contract Specialist;
Sandra.villiesse@dot.wi.gov