

2011-2012 CONSTRUCTION ENGINEERING SERVICES for WISDOT

SOUTHEAST REGION – LOCAL PROGRAM

CONSULTANT PACKAGE NO. SE 61L

Project I.D. #1 **2110-04-70**
Highway/Street: East Lincoln Avenue
Termini/Location: Bridge over Union Pacific Railroad
County: Milwaukee County
Length: 0.27 miles
Project Type: Bridge rehab, re-decking of viaduct
Urban and/or Rural: Urban
Traffic Control: Road closed

Letting Date: September 13, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Major Items of Work: Bridge items, top of girder and above, bearing replacement and girder repainting, negative pressure. Bridge approaches.
Complexity Level: Medium - High
Associated Contracts: No
Restrictions: Completion date of 10/26/12. Holiday work restrictions. Work is required to be continual once started.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2 inspectors. An additional senior inspector will be provided by the City of Milwaukee.

Required Certification: Aggregate sampling and PCCTEC-1, also bridge painting certifications.
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys.

Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Sandra Villiesse, Contract Specialist: sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SE 62L

Project I.D. #1 **2645-06-90, LFA**
Highway/Street: City of Milwaukee Various Local Streets
Termini/Location: Countdown Timers #3
County: Milwaukee County
Length: N/A
Project Type: Misc.
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: July 25, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 **2645-07-90, LFA**
Highway/Street: City of Milwaukee Various Local Streets
Termini/Location: Countdown Timers #2
County: Milwaukee County
Length: N/A
Project Type: Misc.
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: July 25, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #3 **2100-13-90, LFA**
Highway/Street: N. 35th Street Intersection
Termini/Location: W. Vliet St. & W. Center St.
County: Milwaukee County
Length: N/A
Project Type: Misc.
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: February 25, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: Traffic signalization
Complexity Level: Low
Associated Contracts: Project #1, #2 and #3
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Aggregate sampling and PCCTEC-1

Duties: Construction administration, inspection, materials sampling and testing, and construction surveys, on a part-time basis for City of Milwaukee LFAs.

Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SE 63L

Project I.D. #1 **2504-00-90, LFA**
Highway/Street: N. 91st St./N. Swan Rd.
Termini/Location: W. Hampton Ave. to W. Flagg Ave.
County: Milwaukee County
Length: N/A
Project Type: Signalization
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: February 25, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. #2 **2405-00-93, LFA**
Highway/Street: West Morgan Avenue
Termini/Location: South 68th St. to South 84th St.
County: Milwaukee County
Length: N/A
Project Type: Signalization
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: June 25, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Signalization
Complexity Level: Low
Associated Contracts: Project #1 and #2
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing,
and construction surveys, on a part-time basis for City of Milwaukee
LFAs.

Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Sandra Villiesse, Contract Specialist: sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SE 64L

Project I.D. #1 **2984-08-99, LFA**
Highway/Street: Various Intersections
Termini/Location: City of Milwaukee Wide, 11 Intersections
County: Milwaukee County
Length: N/A
Project Type: Signalization
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: February 25, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,000

Project I.D. #2 **2645-09-90, LFA**
Highway/Street: Vehicle and Pedestrian Detection
Termini/Location: City of Milwaukee Wide, 9 Local Street Intersections
County: Milwaukee County
Length: N/A
Project Type: Signalization
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: February 25, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999

Project I.D. #3 **2049-00-70, LFA**
Highway/Street: W. Lapham Blvd.
Termini/Location: S. 13th Street Intersection
County: Milwaukee County
Length: N/A
Project Type: Signalization
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: May 25, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: Traffic signalization
Complexity Level: Low
Associated Contracts: Projects #1, #2 and #3
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys, on a part-time basis for City of Milwaukee LFAs.

Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Sandra Villiesse, Contract Specialist: sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SE 65L

Project I.D. #1 **2967-00-91, LFA**
Highway/Street: Install Traffic Signal Face 12-Inch
Termini/Location: 28 Locations, City Wide
County: Milwaukee County
Length: N/A
Project Type: Misc.
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: April 25, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999

Project I.D. #2 **2967-00-92, LFA**
Highway/Street: Countdown Timers #6
Termini/Location: 130 Locations, City Wide
County: Milwaukee County
Length: N/A
Project Type: Misc.
Urban and/or Rural: Urban
Traffic Control: Under traffic

Letting Date: April 25, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Traffic signalization
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number:

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing,
and construction surveys, on a part-time basis for City of Milwaukee
LFAs.

Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Sandra Villiesse, Contract Specialist: sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SE 66L

Project I.D. #1 **3728-03-70**
Highway/Street: CTH K, 60th Street
Termini/Location: STH 31 to Union Pacific RR
County: Kenosha County
Length: 0.78 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Excavation common, base aggregate, HMA pavement, concrete curb & gutter, concrete sidewalk, incidentals.
Complexity Level: High
Associated Contracts: From CTH H to UPRR, County funded project concurrent construction.
Restrictions: Holiday work restrictions and completion date

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-3

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys.

Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Sandra Villiesse, Contract Specialist: sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SE 67L

Project I.D. #1 **3837-01-70**
Highway/Street: CTH X
Termini/Location: Bridge over WSOR RR
County: Walworth County
Length: 0.10 miles
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Project I.D. #2 **3838-02-70**
Highway/Street: CTH X
Termini/Location: Bridge over Little Turtle Creek
County: Walworth County
Length: 0.10 miles
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Bridge and roadway items
Complexity Level: Medium
Associated Contracts: Project #1 and #2
Restrictions: Swallows, in-stream disturbance, holiday work restrictions.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0-1

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing,
and construction surveys.

Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Sandra Villiesse, Contract Specialist: sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SE 68L

Project I.D. #1 **3845-05-70**
Highway/Street: Park Drive
Termini/Location: Bridge over Como Creek
County: Walworth County
Length: 0.06 miles
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Remove old structure and obliterate old road. Construct new roadway and culvert pipe.
Complexity Level: Low
Associated Contracts: None
Restrictions: Completion date of 6/30/12. Swallow nesting 5/1/12 to 8/30/12. No in-stream disturbance in Como Creek 3/15/12 to 6/15/12. Wetlands.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0-1

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys.

Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Sandra Villiesse, Contract Specialist: sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SE 69L

Project I.D. #1 **2175-07-70**
Highway/Street: 124th Street
Termini/Location: Grange Ave. to Cold Spring Rd.
County: Waukesha/Milwaukee County
Length: 1.64 miles
Project Type: Reconstruction
Urban and/or Rural: Urban & Rural
Traffic Control: Road closed to thru traffic

Letting Date: November 8, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Pulverizing, milling, common excavation, grading, base, storm sewer, sidewalk, curb & gutter, and HMA.
Complexity Level: High
Associated Contracts: None
Restrictions: 75 working days, holiday work restrictions, wetlands.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys.

Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Sandra Villiesse, Contract Specialist: sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SE 71L

Project I.D. #1 **2185-08-70**
Highway/Street: S. Packard Ave
Termini/Location: E. Lunham Ave. to E. Howard Ave.
County: Milwaukee County
Length: 0.48 miles
Project Type: Pavement replacement
Urban and/or Rural: Urban
Traffic Control: Under traffic, 2 stages

Letting Date: January 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Rubbilize and overlay, milling, base patch, concrete pavement, curb & gutter, sidewalk & incidentals.
Complexity Level: Medium
Associated Contracts: None
Restrictions: Completion date of 8/31/12. Holiday work restrictions.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0-1

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys.

Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Sandra Villiesse, Contract Specialist: sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SE 72L

Project I.D. #1 **2410-11-70**
Highway/Street: W. National Ave.
Termini/Location: S. 92nd St. to S. 85th St.
County: Milwaukee County
Length: 0.55 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed to thru traffic, 2 stages.

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Common excavation, base, concrete pavement, curb & gutter, sidewalk, storm sewer, sanitary sewer, water main, signals, lighting and incidentals.
Complexity Level: High
Associated Contracts: None
Restrictions: Completion date 10/22/12. Holiday work restrictions.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate sampling and PCCTEC-1
Duties: Construction administration, inspection, materials sampling and testing, and construction surveys.

Check the '2011-2012 WisDOT Construction: Statewide Project List' to see DBE participation goals

For more information, contact: Sandra Villiesse, Contract Specialist: sandra.villiesse@dot.wi.gov