

2009-10 CONSTRUCTION ENGINEERING SERVICES for WISDOT

SOUTHWEST REGION

CONSULTANT PACKAGE NO. 1

Project I.D. #1 1650-03-61
Highway/Street: USH 61
Termini/Location: Boscobel – Readstown
County: Crawford
Length: 0.22 Miles
Project Type: Bridge Rehabilitation (epoxy deck overlay)
Urban and/or Rural: Rural
Traffic Control: Open to Traffic - Staged Construction

Letting Date: December 9, 2014 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000–499,999

Project I.D. # 2 1656-01-66
Highway/Street: USH 61
Termini/Location: Boscobel - Readstown
County: Crawford and Vernon
Length: 23.24 Miles
Project Type: Road Maintenance (culvert pipe lining)
Urban and/or Rural: Rural
Traffic Control: Open to Traffic - Staged Construction

Letting Date: December 9, 2014 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000–499,999

Major Items of Work: 1650-03-61: Epoxy deck overlay on the Wisconsin River Bridge, B-12-0118, a 1,140.1’ long, two lane concrete deck girder bridge.

1656-01-66: Line existing culvert pipes along a 23.24 mile stretch of USH 61 from the Wisconsin River Bridge to USH 14.

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: No

Anticipated Number: N/A

Required Certification: Aggregate, Concrete, Sampling and Materials Testing

Duties: Contract Administration, General Inspection, and Materials Testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>

CONSULTANT PACKAGE NO. 2

Project I.D. #1 **1661-05-75**
Highway/Street: USH 18
Termini/Location: Prairie du Chien Bypass/Main – La Point
County: Crawford
Length: 2.64 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed (Main Street) – Staged Traffic Control

Letting Date: January 12, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000-9,999,999

Project I.D. #2 **5048-06-60**
Highway/Street: STH 60
Termini/Location: Bridgeport – Blue River
County: Crawford
Length: 0.01 Mile
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Open to Traffic – Staged Construction

Letting Date: May 8, 2012 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-249,999

Major Items of Work: 1661-05-75: Concrete pavement, select borrow, concrete curb and gutter, grading, B-12-0173 (new bridge), retaining walls and concrete storm sewer

5048-06-60: Gran Grae Bridge, B-12-0031, joint and bearing replacement, concrete deck overlay, spot painting, beam guard, signing and pavement marking

Complexity Level: High

Associated Contracts: 1661-05-75 and 1661-05-85

Restrictions: Holiday Work Restrictions
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 3
Required Certification: Aggregate, Concrete, Bridge Painting, Nuclear Density and Sampling
Duties: Inspection, Staking and Materials Testing, including Nuclear Density

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>

CONSULTANT PACKAGE NO. 3

Project I.D. #1 5589-01-71
Highway/Street: STH 133
Termini/Location: USH 18 - Boscobel
County: Grant
Length: Varies (six locations approximately 500' each)
Project Type: Bridge Replacement (culvert replacements)
Urban and/or Rural: Rural
Traffic Control: Road Closed - Detour

Letting Date: March 9, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-2,999,999

Project I.D. # 2 5589-01-72
Highway/Street: STH 133
Termini/Location: Woodman – Boscobel Road
County: Grant
Length: Varies (two locations approximately 500' each)
Project Type: Bridge Replacements
Urban and/or Rural: Rural
Traffic Control: Road Closed - Detour

Letting Date: March 9, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-1,999,999

Project I.D. # 3 1660-01-60
Highway/Street: USH 18
Termini/Location: Prairie du Chien - Fennimore
County: Grant
Length: 0.13 Miles
Project Type: Bridge Rehabilitation (epoxy overlay and joint repair)
Urban and/or Rural: Rural
Traffic Control: Open to Traffic – Lane Width Restrictions

Letting Date: July 8, 2014 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-749,000

Major Items of Work: 5589-01-71: Replace culverts, C-22-0128, C-22-0132, C-22-0134, C-22-0135, C-22-136, C-22-0137, grading, HMA pavement, and aggregate base dense

5589-01-72: Crooked Creek, B-22-0211, and Little Green River, B-22-0210, bridges--grading/earthwork, base course, bridge replacements, and surface

1660-01-60: Wisconsin River Bridge, B-12-0093 --joint repair, epoxy deck overlay and beam guard

Complexity Level: Low

Associated Contracts: 5589-01-71 and 5589-01-72

Restrictions: Holiday Work Restrictions. No known endangered, threatened or special concerns species or natural areas within 5589-01-72 project limits.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete and Sampling

Duties: Construction Administration, Inspection and Materials Testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>

CONSULTANT PACKAGE NO. 4

Project I.D. #1 **5580-00-61**
Highway/Street: STH 35
Termini/Location: Lancaster - Bloomington
County: Grant
Length: 7.9 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Open to Traffic – Temporary Lane Closures

Letting Date: May 12, 2015 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-2,999,999

Project I.D. #2 **5555-02-62**
Highway/Street: STH 193
Termini/Location: STH 60 – STH 80
County: Richland
Length: 1.45 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Open to Traffic – Temporary Lane Closures

Letting Date: May 12, 2015 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-499,999

Major Items of Work: Milling, asphaltic surface, aggregate base dense, concrete deck overlay on 5580-00-61, pavement marking and signing

Complexity Level: Low

Associated Contracts: 5580-00-61 and 5555-02-62

Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Nuclear Density and Sampling
Duties: Construction Administration, Inspection, Staking and Materials Testing, including Nuclear Density

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>

CONSULTANT PACKAGE NO. 5

Project I.D. #1 **5160-00-61**
Highway/Street: STH 35
Termini/Location: Prairie du Chien - Genoa
County: Crawford
Length: 14.36 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Open to Traffic – Temporary Lane Closures

Letting Date: May 12, 2015 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000-3,999,999

Major Items of Work: Milling, asphaltic surface, aggregate base dense, pavement marking and signing. Seal cracks on designated structures.

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, Nuclear Density and Sampling

Duties: Construction Administration, Inspection, Staking and
Materials Testing, including Nuclear Density

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>

CONSULTANT PACKAGE NO. 6

Project I.D. #1 **1643-05-73**
Highway/Street: USH 14
Termini/Location: West County Line – STH 171
County: Richland
Length: 9.92 Miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Open to Traffic – Temporary Lane Closures

Letting Date: December 8, 2009

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000-7,499,999

Project I.D. # 2 **5542-01-61**
Highway/Street: STH 27
Termini/Location: Eastman - Seneca
County: Crawford
Length: 7.56 Miles
Project Type: Road Maintenance (mill and surface)
Urban and/or Rural: Rural
Traffic Control: Open to Traffic – Temporary Lane Closures

Letting Date: November 13, 2012 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-2,999,999

Major Items of Work: Milling, asphaltic surface, aggregate base dense, pavement marking, signing and beam guard

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Nuclear Density and Sampling

Duties: Inspection, Staking, Materials Testing, including Nuclear Density

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>

CONSULTANT PACKAGE NO. 7

Project I.D. #1 **5071-06-60**
Highway/Street: STH 58
Termini/Location: USH 14 – La Valle
County: Richland
Length: 4.97 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Open to Traffic – Temporary Lane Closures

Letting Date: February 10, 2015 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-1,999,999

Project I.D. # 2 **5750-07-60**
Highway/Street: STH 58
Termini/Location: Village of Cazenovia
County: Richland
Length: 0.01 Miles
Project Type: Bridge Rehabilitation (concrete overlay)
Urban and/or Rural: Urban
Traffic Control: Open to Traffic – Staged Construction

Letting Date: June 8, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-249,000

Major Items of Work: Milling, asphaltic surface, aggregate base dense, pavement marking, signing, beam guard and concrete overlay on B-52-0048

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Nuclear Density and Sampling

Duties: Construction Administration, Inspection, Staking and Materials Testing, including Nuclear Density

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>

CONSULTANT PACKAGE NO. 8

Project I.D. # 1 **5130-02-60**
Highway/Street: STH 131
Termini/Location: Ontario - Tomah
County: Monroe
Length: 0.53 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Flagged Under Traffic

Letting Date: May 12, 2015 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-499,999

Major Items of Work: Milling, asphaltic surface, aggregate base dense, beam guard, pavement marking and signing. Remove asphalt overlay and place concrete deck overlay on B-41-0149.

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: No
Anticipated Number: None
Required Certification: Aggregate, Concrete, Nuclear Density and Sampling
Duties: Construction Administration, Inspection, Staking and
 Materials Testing, including Nuclear Density

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>.

CONSULTANT PACKAGE NO. 9

Project I.D. #1 **5730-01-60**
Highway/Street: STH 56
Termini/Location: Genoa - Romance
County: Vernon
Length: 0.00
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Staged

Letting Date: December 8, 2009

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-999,999

Major Items of Work: Bridge over the North Fork of the Bad Axe River, B-62-0013, bridge widening and deck replacement. Cox Creek Bridge, B-62-0060, bridge repair.

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: No
Anticipated Number: None
Required Certification: Aggregate, Concrete, Nuclear Density and Sampling
Duties: Contract Administration, Inspection, Staking and Materials Testing, including Nuclear Density

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>.

CONSULTANT PACKAGE NO. 10

Project I.D. #1 **1630-07-60**
Highway/Street: USH 53
Termini/Location: La Crosse - Galesville
County: La Crosse
Length: Varies
Project Type: Bridge Rehabilitation (epoxy deck overlays)
Urban and/or Rural: Rural
Traffic Control: Staged

Letting Date: December 9, 2014 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-749,999

Major Items of Work: Epoxy deck overlays on 12 bridges in the north and south bound lanes of USH 53. The 12 bridges are: B-32-1330 and B-32-0134 under Riders Club Road; B-32-0135 and B-32-0136 under Thomas Road; B-32-0141 and B-32-0142 under Halfway Creek; B-32-0147 and B-32-0148 under CTH MH; B-32-0149 and B-32-0150 under Town Road; and B-32-0151 and B-32-0152 under STH 35 NB.

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: No

Anticipated Number: None

Required Certification: Aggregate

Duties: Contract Administration, General Inspection, Staking and Materials Testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>.

CONSULTANT PACKAGE NO. 11

Project I.D. #1 **1017-01-70**
Highway/Street: IH 90
Termini/Location: Tomah – Camp Douglas (Westbound)
County: Monroe
Length: 17.47 Miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Counter-directional Traffic

Letting Date: January 12, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Major Items of Work: Grading, base aggregate dense, HMA pavement, structure raisings, bridge replacement, concrete deck overlays, sign bridge replacement, beam guard and pavement marking

Complexity Level: High

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: No

Construction Support Staff Required: Yes
Anticipated Number: 1.5
Required Certification: Aggregate, Concrete, Nuclear Density and Sampling
Duties: Inspection, Staking and Materials Testing, including Nuclear Density

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>.

CONSULTANT PACKAGE NO. 12

Project I.D. #1 **5880-03-61**
Highway/Street: USH 12
Termini/Location: Mauston – Wisconsin Dells
County: Juneau
Length: 6.28 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Flagged Under Traffic

Letting Date: May 12, 2015 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-1,999,999

Major Items of Work: Milling, asphaltic surface, aggregate base dense, pavement marking, signing and beam guard

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: No

Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Aggregate, Sampling, and Nuclear Density
Duties: Inspection, Staking and Materials Testing, including Nuclear Density

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>.

CONSULTANT PACKAGE NO. 13

Project I.D. #1 **5090-00-61**
Highway/Street: STH 33
Termini/Location: Baraboo – Portage, CTH T to Sauk/Columbia County Line
County: Sauk
Length: 7.54 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Flagging Under Traffic

Letting Date: May 12, 2015 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-2,999,999

Project I.D. # 2 **5573-03-61**
Highway/Street: STH 136
Termini/Location: Reedsburg – Baraboo, CTH PF to US 12
County: Sauk
Length: 4.25 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Flagging Under Traffic

Letting Date: July 12, 2011 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-999,999

Major Items of Work: Milling, asphaltic surface, aggregate base dense, pavement marking, beam guard and signing

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Nuclear Density and Sampling

Duties: Construction Administration, Inspection, Staking and Materials Testing, including Nuclear Density

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>

CONSULTANT PACKAGE NO. 14

Project I.D. # 1 **5100-08-64**
Highway/Street: STH 33
Termini/Location: Cashton - Hillsboro
County: Monroe
Length: 1.11 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Flagged Under Traffic

Letting Date: May 12, 2015 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-499,999

Major Items of Work: Milling, asphaltic surface, aggregate base dense, beam guard, pavement marking and signing.

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: No
Anticipated Number: None
Required Certification: Aggregate, Concrete, Nuclear Density and Sampling
Duties: Construction Administration, Inspection, Staking and
Materials Testing, including Nuclear Density

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>

CONSULTANT PACKAGE NO. 15

Project I.D. #1 **1646-08-60**
Highway/Street: USH 14
Termini/Location: City of Westby, North Main Street
County: Vernon
Length: 1.17 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Flagged Under Traffic

Letting Date: May 12, 2015 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-499,999

Major Items of Work: Milling, asphaltic surface, aggregate base dense, beam guard, pavement marking and signing.

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: No
Anticipated Number: None
Required Certification: Aggregate, Nuclear Density and Sampling
Duties: Construction Administration, Inspection, Staking and
 Materials Testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Jennifer Fowler, Contract Specialist, <mailto:jennifer.fowler@dot.wi.gov>.

CONSULTANT PACKAGE NO. 16

Project I.D. #1 **1706-00-64**
Highway/Street: STH 11
Termini/Location: CTH O – STH 23
County: Lafayette
Length: 5.44 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Flagging Under Traffic

Letting Date: February 10, 2015 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Milling off 2" and overlaying with 2" of new asphalt, replace signs and beam guard, and pavement marking.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate and Asphaltic Density

Duties: Contract Administration, Inspection, Staking (as needed),
Materials/Documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist, <mailto:audrey.gadow@dot.wi.gov>

CONSULTANT PACKAGE NO. 17

Project I.D. # 1 5340-00-60
Highway/Street: STH 81
Termini/Location: CTH K – Paddock Road
County: Rock
Length: 6.34 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Flagging Under Traffic

Letting Date: May 12, 2015 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. #2 5670-00-63
Highway/Street: STH 59
Termini/Location: STH 104 – STH 213
County: Rock
Length: 3.42 Miles
Project Type: Road Maintenance (mill and overlay)
Urban and/or Rural: Rural
Traffic Control: Flagging Under Traffic (10' maximum width)

Letting Date: January 8, 2013 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: The two projects have the same scope of milling off 2" and overlaying with 2" of new asphalt, replace signs and beam guard, and pavement marking.

Complexity Level: Medium

Associated Contracts: None

Restrictions: The projects are being staggered throughout the construction season so that the same people can handle both projects.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate and Asphaltic Density
Duties: Contract Administration, Inspection, Staking (as needed),
Materials/Documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist, <mailto:audrey.gadow@dot.wi.gov>

CONSULTANT PACKAGE NO. 18

Project I.D. #1 **1090-15-71**
Highway/Street: IH 43, Rock Freeway Northbound
Termini/Location: USH 12 – STH 83
County: Walworth
Length: 16.43 Miles
Project Type: Resurface (overlay)
Urban and/or Rural: Rural Interstate
Traffic Control: Reduced to Single Lane

Letting Date: December 14, 2010 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$10,000,000-\$12,499,999

Project I.D. # 2 **1090-15-72**
Highway/Street: IH 43, Rock Freeway Southbound
Termini/Location: USH 12 – STH 83
County: Walworth
Length: 16.43 Miles
Project Type: Resurface
Urban and/or Rural: Rural Interstate
Traffic Control: Reduced to Single Lane

Letting Date: December 14, 2010 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$10,000,000-\$12,499,999

Major Items of Work: Rubbilize the existing pavement and overlay with asphaltic material, overlay bridge decks, and safety improvements

Complexity Level: High

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3-5

Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Contract Administration, Inspection, Staking (as needed),
and Materials/Documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist, <mailto:audrey.gadow@dow.wi.gov>

CONSULTANT PACKAGE NO. 19

Project I.D. #1 **1390-04-84**
Highway/Street: STH 26, Fort Atkinson Bypass
Termini/Location: South Fort Interchange – STH 89
County: Jefferson
Length: 6.0 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Expanding to Four Lanes

Letting Date: March 9, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Major Items of Work: Grading, base, concrete pavement, and structures

Complexity Level: High

Associated Contracts: None

Restrictions: None

Construction Leader Required: No

Construction Support Staff Required: Yes
Anticipated Number: 3-5
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking (as needed), and
 Materials/Documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist, <mailto:audrey.gadow@dot.wi.gov>

CONSULTANT PACKAGE NO. 20

Project I.D. #1 **1706-00-63**
Highway/Street: STH 11
Termini/Location: Shullsburg – Monroe, Skinner Creek Bridge
County: Green
Length: 0.1 Miles
Project Type: Bridge Rehabilitation (concrete deck overlay)
Urban and/or Rural: Rural
Traffic Control: Single Lane – Temporary Signals

Letting Date: April 13, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 2 **5596-01-60**
Highway/Street: STH 81
Termini/Location: Platteville - Darlington, Pat's Creek & Galena River Bridges
County: Lafayette
Length: 0.2 Miles
Project Type: Bridge Rehabilitation (concrete deck overlays)
Urban and/or Rural: Rural
Traffic Control: Single lane – Temporary Signals

Letting Date: July 13, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Concrete deck overlays on Skinner Creek Bridge, B-23-0041; Pat's Creek Bridge, B-33-0012 and Galena River Bridge, B-33-0011

Complexity Level: Medium

Associated Contracts: None

Restrictions: The lettings of these two projects are being staggered so the same people can handle both projects.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Contract Administration, Inspection, Staking (as needed),
and Materials/Documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist, <mailto:audrey.gadow@dot.wi.gov>

CONSULTANT PACKAGE NO. 21

Project I.D. #1 **1001-00-62**
Highway/Street: IH 39
Termini/Location: Janesville – Madison, CMSTPP Railroad Bridge
County: Rock
Length: 0.1 Miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Lane Closures as Needed

Letting Date: March 9, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 **1001-04-76**
Highway/Street: IH 39
Termini/Location: Janesville – Madison Road, USH 14 & STH 26 Overpasses
County: Rock
Length: 6.34 Miles
Project Type: Bridge Rehabilitation (three overlays)
Urban and/or Rural: Urban
Traffic Control: Reduce to Single Lane Each Direction

Letting Date: September 14, 2010 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Asphaltic overlays and miscellaneous structure repairs to four structures:
WSOR Railroad B-53-0077, B-53-0065, B-53-0066 and B-53-0067.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Contract Administration, Inspection, Staking (as needed),
and Materials/Documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist, <mailto:audrey.gadow@dot.wi.gov>

CONSULTANT PACKAGE NO. 22

Project I.D. #1 **2250-13-70**
Highway/Street: STH 20
Termini/Location: Washington Avenue, Village of Mt. Pleasant, Bridges over Stuart Road
County: Racine
Length: 0.1 Miles
Project Type: Bridge Rehabilitation (concrete deck overlay)
Urban and/or Rural: Urban
Traffic Control: Lane Reduction

Letting Date: April 13, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Concrete deck overlay and repairs on B-51-0040 and B-51-0043

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Contract Administration, Inspection, Staking (as needed),
and Materials/Documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist, <mailto:audrey.gadow@dot.wi.gov>

CONSULTANT PACKAGE NO. 23

Project I.D. #1 **5350-00-75**
Highway/Street: USH 51
Termini/Location: Riverside Drive, City of Beloit (Emerson St. – Henry Ave.)
County: Rock
Length: 1.23 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Urban
Traffic Control: Minimum One Lane in Each Direction

Letting Date: May 11, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-2,999,999

Project I.D. # 2 **5350-00-76**
Highway/Street: USH 51
Termini/Location: Riverside Drive, City of Beloit (Bushnell St. – Henry Ave.)
County: Rock
Length: 1.48 Miles
Project Type: Miscellaneous (bike/pedestrian & landscaping)
Urban and/or Rural: Urban
Traffic Control: None

Letting Date: May 11, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Concrete pavement, safety improvements, and landscaping

Complexity Level: Medium

Associated Contracts: 5350-00-75 and 5350-00-76

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Contract Administration, Inspection, and Staking (as needed) and Materials/Documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist, <mailto:audrey.gadow@dot.wi.gov>

CONSULTANT PACKAGE NO. 24

Project I.D. **1010-02-87**
Highway/Street: IH 39
Termini/Location: CTH CS Interchange Structure
County: Columbia
Length: 0.23 miles
Project Type: Bridge Deck Replacement
Urban and/or Rural: Rural
Traffic Control: Closed road

Letting Date: June 8, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Concrete masonry, high strength rebar, asphaltic concrete pavement,
base course dense, bridge painting

Complexity Level: Low

Associated Contracts: No

Restrictions: Restrictions on the deck removal

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: ½ - 1

Required Certification: Concrete, aggregate, sampling, nuclear density

Duties: Project leader, project inspection, material sampling and testing, material
and project finals.

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 25

Project I.D. **1010-04-72**
Highway/Street: IH 39
Termini/Location: STH 60 – CTH CS
County: Columbia
Length: 4.03 miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Traffic Switches with crossovers – staged construction

Letting Date: December 8, 2009

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Major Items of Work: Concrete pavement, concrete barrier wall, base course dense, culvert pipe, bridge deck overlay
Complexity Level: High
Associated Contracts: No
Restrictions: No work Memorial Day through Labor Day, maintain two lanes of traffic in each direction

Construction Leader Required: Yes

Construction Support Staff Required: Yes
Anticipated Number: 4-5
Required Certification: Concrete, aggregate, sampling, nuclear density
Duties: Project leader, project inspection, material sampling and testing, material and project finals.

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 26

Project I.D. **1200-02-74**
Highway/Street: USH 18
Termini/Location: Dodgeville – Mount Horeb
County: Iowa and Dane
Length: 19.38 miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Single lane closures during the week

Letting Date: May 11, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Grading items, asphaltic concrete pavement, base course dense, steel plate beam guard

Complexity Level: Medium

Associated Contracts: No

Restrictions: Restricted work hours for lane closures

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Concrete, aggregate, sampling, nuclear density

Duties: Project leader, project inspection, material sampling and testing, material and project finals.

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 27

Project I.D. **5970-03-71**
Highway/Street: STH 39
Termini/Location: Mineral Point - Hollandale
County: Iowa
Length: 13.01 miles
Project Type: Reconstruction-Recondition
Urban and/or Rural: Rural
Traffic Control: Closed road with detour

Letting Date: February 9, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000-\$9,999,999

Major Items of Work: Grading items, asphaltic concrete pavement, base course dense, culvert pipe, retaining wall, storm sewer items

Complexity Level: Medium

Associated Contracts: No

Restrictions: Completion date contract

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Concrete, aggregate, sampling, nuclear density

Duties: Project leader, project inspection, material sampling and testing, material and project finals.

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 28

Project I.D. #1 6707-00-76
Highway/Street: STH 146
Termini/Location: STH 16 – STH 33 Road (CTH A – WI Southern RR)
County: Columbia
Length: 3.25 miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Road closed - detour

Letting Date: November 9, 2010 (Advanceable)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. # 2 6707-00-74
Highway/Street: STH 146
Termini/Location: Williams, Florence and Madison Streets
 (WI Southern RR – N Village Limits)
County: Columbia
Length: .84 miles
Project Type: Resurface
Urban and/or Rural: Urban
Traffic Control: Road closed - detour

Letting Date: November 9, 2010 (Advanceable)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Asphalt milling, sidewalk, curb & gutter, asphalt pavement, base course
 dense, minor grading, culvert pipes

Complexity Level: Medium

Associated Contracts: No

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Concrete, aggregate, sampling, nuclear density

Duties: Project leader, project inspection, material sampling and testing, material
 and project finals.

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Concrete, aggregate, sampling, nuclear density

Duties: Project leader, project inspection, material sampling and testing, material and project finals.

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 30

Project I.D. **1010-01-73**
Highway/Street: IH 39, Lien Road Underpass
Termini/Location: Madison – Lake Delton Road
County: Dane
Length: 1 mile
Project Type: Reconstruction and Bridge Replacement
Urban and/or Rural: Urban/rural
Traffic Control: Lane restrictions

Letting Date: December 8, 2009

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000-\$9,999,999

Major Items of Work: Bridges, retaining walls, concrete pavement, curb and gutter HMA pavement, grading, storm sewer, traffic control, signing, sign bridges and pavement marking

Complexity Level: High

Associated Contracts: None

Restrictions: Unknown

Construction Leader Required: Not at this time

Construction Support Staff Required: Yes
Anticipated Number: 2 to 3 support staff
Required Certification: Materials testing and sampling
Duties: Assist the project leader in contract administration, project inspection

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 31

Project I.D. **1111-07-61**
Highway/Street: USH 151
Termini/Location: Sun Prairie to Fond du Lac Road
County: Dodge County
Length: 0.05 miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Lane restrictions at various structures

Letting Date: July 14, 2015 (Advanceable)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Structure repainting

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Full certification for bridge painting and working with removal of lead based paint, past experience required.

Duties: Contract administration, inspection and documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 32

Project I.D. #1 **1206-00-73**
Highway/Street: USH 12
Termini/Location: Madison – Cambridge (Park Street Interchange)
County: Dane
Length: 0.75 miles
Project Type: Recondition
Urban and/or Rural: Rural and urban
Traffic Control: Staged construction

Letting Date: May 11, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Project I.D. # 2 **1206-00-79**
Highway/Street: USH 12
Termini/Location: Madison – Cambridge (Rimrock Road – Park Street)
County: Dane
Length: 0.445 miles
Project Type: Reconstruction
Urban and/or Rural: Urban and rural
Traffic Control: Staged construction

Letting Date: May 11, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Project I.D. # 3 **5992-08-17**
Highway/Street: USH 151
Termini/Location: Dodgeville – Madison (Park Street/Badger Road Intersection)
County: Dane
Length: 0.225 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged construction

Letting Date: May 11, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Grading, concrete pavement, HMA pavement, removals, curb and gutter, base course, traffic control, and pavement marking

Complexity Level: High

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Material aggregate sampling and concrete testing

Duties: Contract administration, inspection and documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 33

Project I.D. **5410-00-61**
Highway/Street: USH 51, Stoughton Road
Termini/Location: Anderson Street to Pierstorff Street
County: Dane
Length: 0.52 miles
Project Type: Pavement Replacement
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: May 11, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Base course, concrete pavement, curb & gutter, storm sewer, traffic control, traffic signal improvements

Complexity Level: Medium

Associated Contracts: None

Restrictions: None anticipated

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, concrete, sampling

Duties: Inspection, materials testing, material finals

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 34

Project I.D. **5300-04-76**
Highway/Street: USH 12
Termini/Location: Sauk City – Madison (Gammon Rd and Greenway Blvd Intchgs)
County: Dane
Length: 0.25 miles
Project Type: Recondition
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: May 11, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Grading, base course, concrete pavement, HMA pavement, traffic control, pavement marking, traffic signals, and signing

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Material aggregate sampling and concrete testing

Duties: Inspection and documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 35

Project I.D. **5411-02-72**
Highway/Street: Bartillon Drive, City of Madison
Termini/Location: USH 51 to Portage Road
County: Dane
Length: 1 mile
Project Type: Reconstruction
Urban and/or Rural: Rural/urban
Traffic Control: Staged

Letting Date: May 11, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Grading, base course, curb and gutter, HMA pavement, traffic control, pavement marking, signing

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Material aggregate sampling and concrete testing

Duties: Inspection and documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 36

Project I.D. **5924-00-61**
Highway/Street: STH 138
Termini/Location: Cooksville to Stoughton
County: Dane
Length: 6 miles
Project Type: Roadway Maintenance
Urban and/or Rural: Rural
Traffic Control: Closed road

Letting Date: July 13, 2010 (Advanceable)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Pulverize and relay, base course, HMA pavement, signing, and pavement marking

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Materials aggregate sampling

Duties: Full contract administration, inspection and testing

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 37

Project I.D. #1 **1390-04-74**
Highway/Street: STH 26, Jefferson Bypass
Termini/Location: STH 89 – Jahn Road
County: Jefferson
Length: 7.5 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Majority of work is new alignment
 Minor closures with marked detours and staged construction

Letting Date: February 9, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 or more

Project I.D. # 2 **1390-04-83**
Highway/Street: STH 26
Termini/Location: Jahn Road – Jefferson Road
County: Jefferson
Length: 2 miles
Project Type: Reconstruct/expansion
Urban and/or Rural: Rural
Traffic Control: Staged construction

Letting Date: February 9, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000-\$7,499,999

Major Items of Work: Grading, base aggregate, culvert pipes, PCC pavement, structure elimination

Complexity Level: High

Associated Contracts: None

Restrictions: Completion Date

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 5-7 Staff

Required Certification: Aggregate sampling, concrete testing, nuclear density

Duties: Project assistant, common excavation and marsh excavation inspection, culvert pipe inspection, concrete paving inspection, traffic control with staged construction, structure elimination inspection, survey of borrow sites, materials testing, materials finals and assist with project finals.

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 38

Project I.D. **1390-04-76**
Highway/Street: STH 26, Watertown Bypass
Termini/Location: CTH T – CTH Q
County: Dodge
Length: 3.5 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Majority of work is new alignment
 Side road closures with marked detours

Letting Date: December 8, 2009

Field Rate Accounting Required: Yes
Anticipated Construction Cost: \$15,000,000 or more

Major Items of Work: Grading, base aggregate, culvert pipes, pavement, structures

Complexity Level: High

Associated Contracts: None

Restrictions: Completion date

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 5-7

Required Certification: Aggregate sampling, concrete testing, nuclear density, experience with settlement gauges

Duties: Common excavation inspection and marsh excavation inspection, bridge inspection, culvert pipe and box culvert inspection, materials testing, materials finals and project finals.

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 39

Project I.D. **1390-04-77**
Highway/Street: STH 26
Termini/Location: Baneck Lane – High Road
County: Jefferson
Length: 6 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Staged construction

Letting Date: March 9, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$12,500,000 to \$14,999,999

Major Items of Work: Grading, base aggregate, culvert pipes, PCC pavement

Complexity Level: High

Associated Contracts: None

Restrictions: Completion date

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate sampling, concrete testing, nuclear density testing

Duties: Common excavation inspection and marsh excavation inspection, culvert pipe inspection, concrete paving inspection, materials testing, materials finals and assist with project finals.

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 40

Project I.D. **3364-03-71**
Highway/Street: STH 175
Termini/Location: Lomira, Maple Street to NCL
County: Dodge
Length: 5 miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Closed to thru traffic, detour

Letting Date: December 8, 2009

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Asphaltic pavement, pavement marking, dense aggregate base course

Complexity Level: Low

Associated Contracts: None

Restrictions: Completion date

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Concrete testing, aggregate sampling, nuclear density

Duties: Concrete curb and gutter inspection, asphalt paving inspection, materials testing and finals, project finals

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 41

Project I.D. **6080-00-72**
Highway/Street: STH 33
Termini/Location: State Street to Trenton Street
County: Dodge
Length: .72 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed road with detour

Letting Date: January 12, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Common excavation, storm sewer, concrete curb and gutter, sidewalk, asphaltic pavement

Complexity Level: Medium

Associated Contracts: None

Restrictions: Completion date

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Concrete testing, aggregate testing, nuclear density

Duties: All construction inspection, materials testing, materials finals, project finals

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 42

Project I.D. **3030-05-60**
Highway/Street: STH 67
Termini/Location: STH 60 to Wisconsin Southern RR Tracks
County: Dodge
Length: 7 miles
Project Type: Roadway Maintenance
Urban and/or Rural: Rural
Traffic Control: Constructed under traffic with lane closures and flagging

Letting Date: May 12, 2015 (Advanceable)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Milling, asphaltic pavement, dense graded base course, and pavement marking

Complexity Level: Low

Associated Contracts: None

Restrictions: Completion date

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and nuclear density

Duties: Construction inspection, materials testing and finals, project finals

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 43

Project I.D. **3670-00-64**
Highway/Street: STH 89
Termini/Location: Clarkston Street to Columbia County Line
County: Dane
Length: 6.2 miles
Project Type: Roadway Maintenance
Urban and/or Rural: Rural
Traffic Control: Constructed under traffic with lane closures and flagging

Letting Date: May 12, 2015 (Advanceable)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Milling, asphaltic pavement, dense graded base course, and pavement marking

Complexity Level: Low

Associated Contracts: None

Restrictions: Completion date

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and nuclear density

Duties: Construction inspection, materials testing and finals, project finals

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 44

Project I.D. #1 **1066-00-71**
Highway/Street: IH 94
Termini/Location: Madison – Milwaukee, Hillside Dr. – Jefferson East County Line
County: Jefferson
Length: 5.33 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Night Lane Restrictions

Letting Date: September 13, 2010 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$10,000,000-\$12,499,999

Project I.D. # 2 **1066-00-73**
Highway/Street: IH 94
Termini/Location: Madison – Milwaukee, STH 26 - Hillside Drive
County: Jefferson
Length: 6.22 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Night Lane Restrictions

Letting Date: September 13, 2010 (advanceable project)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$10,000,000-\$12,499,999

Major Items of Work: Grading, rubblizing, milling and HMA pavement

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Aggregate and Asphalt Density

Duties: Contract Administration, Inspection, Staking (as needed)
 and Materials Testing/Documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 45

Project I.D. #1 **1066-02-75**
Highway/Street: IH 94
Termini/Location: Madison – Milwaukee, CTH N Interchange
County: Dane
Length: 0.6 Miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Staged

Letting Date: July 13, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000-\$7,499,999

Major Items of Work: Grading, base, and concrete pavement
Complexity Level: High

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes
Anticipated Number: 3
Required Certification: Aggregate, Concrete, Materials Testing
Duties: Construction Administration, Inspection, Staking (as
needed), Materials Testing/Documentation

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 46

Project I.D. **1400-00-64**
Highway/Street: STH 16
Termini/Location: CMSTPP Rail Overpass B-11-0089
County: Columbia
Length: 0.50 miles
Project Type: Concrete Deck Overlay
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: April 13, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Bridge deck concrete overlay, concrete approach slaps, minor bridge painting, beam guard, traffic control

Complexity Level: Medium

Associated Contracts: None

Restrictions: None anticipated

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: ½

Required Certification: Aggregate, concrete, sampling

Duties: Inspection, materials testing, material finals

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us

CONSULTANT PACKAGE NO. 47

Project I.D. **1161-02-62**
Highway/Street: IH 39
Termini/Location: Wisconsin River Structure (B-11-0055 & B-11-0056)
County: Columbia
Length: 0.25 miles
Project Type: Bridge Rehabilitation (epoxy overlay & spot painting)
Urban and/or Rural: Rural
Traffic Control: Staging

Letting Date: May 11, 2010

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Bridge deck epoxy overlay, minor bridge painting

Complexity Level: Medium

Associated Contracts: None

Restrictions: None anticipated

Construction Leader Required: Yes

Construction Support Staff Required: No
Anticipated Number: 0
Required Certification: Aggregate, concrete, sampling
Duties: Inspection, materials testing, material finals

Check the '2009-10' WisDOT Construction: Statewide Project List' to see if DBE participation goals or a field rate accounting will be required

For more information, contact: Audrey Gadow, Contract Specialist at Audrey.Gadow@dot.state.wi.us