

2011-12 CONSTRUCTION ENGINEERING SERVICES for WISDOT

SOUTHWEST REGION LOCAL PROGRAM

CONSULTANT PACKAGE NO. SW 61L

Project I.D. #1 **3675-00-72**
Highway/Street: CTH B
Termini/Location: USH 51 - CTH N, Yahara River Bridge
County: Dane
Length: Not Applicable
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 **5685-00-73**
Highway/Street: Town Road
Termini/Location: Dyreson Road Bridge & Approaches, Town of Dunn
County: Dane
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge Items, Grading, Asphaltic Pavement
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Dyreson Road: All work that has the potential to adversely affect the water quality of the stream must be completed in July. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1.
 CTH B: Not yet known.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 62L

Project I.D. #1 **5896-00-73**
Highway/Street: CTH M, City of Fitchburg
Termini/Location: Former C&NW RR Bridge B-13-0951
County: Dane
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Bridge Items, Grading, Asphaltic Pavement
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not yet known

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 63L

Project I.D. #1 **5994-00-71**
Highway/Street: CTH BB, City of Monona, Monona Drive
Termini/Location: Winnequah Road - Cottage Grove Road
County: Dane
Length: 0.68 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000-\$3,999,999

Project I.D. #2 **5994-00-75**
Highway/Street: CTH BB, City of Monona, Monona Drive
Termini/Location: Winnequah Road - Cottage Grove Road
County: Dane
Length: Not Applicable
Project Type: Sanitary Sewer
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0-\$99,999

Project I.D. #3 **5994-00-76**
Highway/Street: CTH BB, City of Monona, Monona Drive
Termini/Location: Winnequah Road - Cottage Grove Road
County: Dane
Length: Not Applicable
Project Type: Water Main
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0-\$99,999

Major Items of Work: Grading, Storm Sewer, Asphaltic Pavement, Lighting, Signals, Sanitary Sewer, Water Main
Complexity Level: High
Associated Contracts: 5994-00-71, 5994-00-75, 5994-00-76 will be let together.
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 64L

Project I.D. #1 **5992-06-57**
Highway/Street: CTH D
Termini/Location: City of Madison, Fish Hatchery Road, Emil Street to Wingra Drive
County: Dane
Length: 0.94 miles
Project Type: Pavement Replacement
Urban and/or Rural: Urban
Traffic Control: Staged construction; closed to through traffic for four days for railroad crossing. Construct with one lane of traffic in each direction for the remainder of the project.

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. #2 **5992-06-61**
Highway/Street: CTH D
Termini/Location: City of Madison, Fish Hatchery Road, Emil Street to Wingra Drive
County: Dane
Length: Not Applicable
Project Type: Water Main
Urban and/or Rural: Urban
Traffic Control: Staged construction; closed to through traffic for four days for railroad crossing. Construct with one lane of traffic in each direction for the remainder of the project.

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Asphaltic Pavement, Curb & Gutter, Water Main, Traffic Signals, Lighting, Bridge Approach Slabs

Complexity Level: Medium

Associated Contracts: 5992-06-57 and 5992-06-61 will be let together.

Restrictions: Archaeologist to be on site to monitor construction related ground disturbing activities Station 66 to 83+75 Right.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 65L

Project I.D. #1 **5992-08-77**
Highway/Street: CTH S
Termini/Location: Mineral Point Road, City of Madison, South Junction Road Intersection
County: Dane
Length: 0.1 miles
Project Type: New Bridge and Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: August 14, 2012

Field Rate Accounting Required: Yes
Anticipated Construction Cost: \$7,500,000-\$9,999,999

Project I.D. #1 **5992-08-78**
Highway/Street: CTH M
Termini/Location: South Junction Road, City of Madison, Mineral Point Road Intersection
County: Dane
Length: 0.5 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: February 12, 2013

Field Rate Accounting Required: Yes
Anticipated Construction Cost: \$7,500,000-\$9,999,999

Major Items of Work: Structures, Asphaltic Pavement, Grading, Storm Sewer, Signals, Lighting
Complexity Level: High
Associated Contracts: This is a multi-year project.
Restrictions: Holiday Restrictions and Work Hours

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3-4
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 66L

Project I.D. #1 5992-08-79
Highway/Street: CTH MS, City of Madison, University Avenue
Termini/Location: Allen Boulevard - Segoe Road
County: Dane
Length: 1.8 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Open to Traffic – Staged Construction

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$10,000,000-\$12,499,999

Project I.D. #2 5992-08-86
Highway/Street: CTH MS, City of Madison, University Avenue
Termini/Location: Allen Boulevard - Segoe Road
County: Dane
Length: Not Applicable
Project Type: Water Main
Urban and/or Rural: Urban
Traffic Control: Open to Traffic – Staged Construction

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000–\$499,999

Project I.D. #3 5992-08-87
Highway/Street: CTH MS, City of Madison, University Avenue
Termini/Location: Allen Boulevard - Segoe Road
County: Dane
Length: Not Applicable
Project Type: Sanitary Sewer
Urban and/or Rural: Urban
Traffic Control: Open to Traffic – Staged Construction

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000–\$499,999

Project I.D. #4 5992-08-82
Highway/Street: CTH MS, City of Madison, University Avenue
Termini/Location: Spring Harbor Drive Intersection
County: Dane
Length: Not Applicable
Project Type: Pedestrian Underpass
Urban and/or Rural: Urban
Traffic Control: Open to Traffic – Staged Construction

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Grading, Aggregate, Storm Sewer, Asphaltic Pavement, Water Main, Sanitary Sewer, Signals, Lighting
Complexity Level: High
Associated Contracts: 5992-08-79, 5992-08-86, 5992-08-87, 5992-08-82 will be let together.
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 4-5

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 67L

Project I.D. #1 **6207-03-71**
Highway/Street: Dodge County Safety Improvements 1
Termini/Location: County Collector Routes
County: Dodge
Length: Not Applicable
Project Type: Safety Improvements
Urban and/or Rural: Rural
Traffic Control: Open to Traffic

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **6207-03-72**
Highway/Street: Dodge County Safety Improvements 2
Termini/Location: County Collector Routes
County: Dodge
Length: Not Applicable
Project Type: Safety Improvements
Urban and/or Rural: Rural
Traffic Control: Open to Traffic

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 **6207-03-73**
Highway/Street: Dodge County Safety Improvements 3
Termini/Location: County Collector Routes
County: Dodge
Length: Not Applicable
Project Type: Safety Improvements
Urban and/or Rural: Rural
Traffic Control: Open to Traffic

Letting Date: July 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #4 **3815-00-76**
Highway/Street: Hoard Road, Town of Lebanon
Termini/Location: UP Railroad Bridge & Approaches B-14-0204
County: Dodge
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Open to Traffic

Letting Date: November 8, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000–\$749,999

Major Items of Work: Structure, Asphaltic Pavement, Grading, Beam Guard, Signing
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 68L

Project I.D. #1 **5629-00-74**
Highway/Street: Maple Ridge Road, Town of Harrison
Termini/Location: Little Platte River Bridge B-22-0276
County: Grant
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Structures, Asphaltic Pavement, Grading, Beam Guard
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Measures needed to prevent impacts to Blanchard's Cricket Frogs required, details to be determined. All work that has the potential to adversely affect the water quality of the stream must be completed between June 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 69L

Project I.D. #1 **5801-00-72**
Highway/Street: CTH K
Termini/Location: USH 18 - STH 133 Road, (B. Big Green River Bridge & Approaches)
County: Grant
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **5801-00-73**
Highway/Street: CTH K
Termini/Location: USH 18 - STH 133 Road, (Hunters Hollow Road - Green River Road)
County: Grant
Length: 0.91 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #3 **5801-00-75**
Highway/Street: CTH K
Termini/Location: Werley - STH 133, Big Green River Bridge B-22-0279
County: Grant
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Structures, Asphaltic Pavement, Grading, Beam Guard
Complexity Level: Medium
Associated Contracts: Associated Contracts 5801-00-72 and 5801-00-73 will be let together.
Restrictions: CTH K, 5801-00-72: All work that has the potential to adversely affect the water quality of the stream must be completed between May 15 and September 15. CTH K, ID 5801-00-75: Not yet known.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 70L

Project I.D. #1 **5785-00-73**
Highway/Street: CTH F
Termini/Location: Brodhead - Albany, Sugar River Bridge B-23-0030
County: Green
Length: Not Applicable
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: December 13, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Structures, asphaltic pavement, grading, beam guard
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between June 15 and September 15. Maintain access to boat landing, place navigational buoys. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1. Asbestos containing materials present on bridge.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

REMOVED CONSULTANT PACKAGE NO. SW 71L

Project I.D. #1 **5679-00-75**
Highway/Street: CTH K
Termini/Location: Hollandale - Barneveld, Williams Creek Bridge & Approaches
County: Iowa
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **5679-00-76**
Highway/Street: CTH K
Termini/Location: Hollandale - Barneveld, CTH H to Prairie Grove Road
County: Iowa
Length: 0.47 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Staged Construction

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Structures, Asphaltic Pavement, Grading, Beam Guard
Complexity Level: Medium
Associated Contracts: 5679-00-75 and 5679-00-76 will be let together.
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between April 15 and September 15.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 72L

Project I.D. #1 **6635-01-72**
Highway/Street: CTH G
Termini/Location: New Miner - Nekoosa, County Line Road Intersection
County: Juneau
Length: 0.7 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Staged Construction

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Asphaltic Pavement, Curb & Gutter, Grading
Complexity Level: Medium
Associated Contracts: Not applicable
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

REMOVED CONSULTANT PACKAGE NO. SW 73L

Project I.D. #1 **5096-00-71**
Highway/Street: CTH OA
Termini/Location: STH 33 - Barre Mills, Tyson Road to Drectrah Road
County: La Crosse
Length: 2.6 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: To Be Determined

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000–\$2,999,999

Major Items of Work: Structure, Asphaltic Pavement, Grading, Beam Guard
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not yet known.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 74L

Project I.D. #1 **5439-00-71**
Highway/Street: CTH YY
Termini/Location: STH 33 - CTH M, Bostwick Creek Bridge & Approaches
County: La Crosse
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Temporary Bypass

Letting Date: April 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 **5991-00-72**
Highway/Street: Village of West Salem, West Garland Street
Termini/Location: West Ave. North to N. Leonard Street
County: La Crosse
Length: 0.43 miles
Project Type: Pavement Replacement
Urban and/or Rural: Urban
Traffic Control: Road Closed – Detour Route

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structure, Asphaltic Pavement, Grading
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: CTH YY: All work that has the potential to adversely affect the water quality of the stream must be completed between April 15 and September 15.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 75L

Project I.D. #1 **5991-05-74**
Highway/Street: City of La Crosse, East Avenue
Termini/Location: Losey Blvd to Victory Street
County: La Crosse
Length: 0.62 miles
Project Type: Reconditioning
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #2 **5991-05-77**
Highway/Street: City of La Crosse, 33rd Street
Termini/Location: Bentwood Place to Solaris Lane
County: La Crosse
Length: 0.25 miles
Project Type: Reconditioning
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 \$249,999

Major Items of Work: Asphaltic Pavement, Base Aggregate Dense, Curb & Gutter
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: None

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

REMOVED CONSULTANT PACKAGE NO. SW 76L

Project I.D. #1 **5648-00-72**
Highway/Street: CTH D
Termini/Location: CTH F - Iowa County Line, Cannon Road - CTH S
County: Lafayette
Length: 1.05 miles
Project Type: Reconstruction and Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed with Detour Route by County

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Asphaltic Pavement, Grading, Bridge, Beam Guard
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between May 1 and September 15.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 77L

Project I.D. #1 **5178-00-70**
Highway/Street: CTH E
Termini/Location: Boaz - Sabin, Mill Creek Bridge & Approaches
County: Richland
Length: Not Applicable
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #2 **5179-00-70**
Highway/Street: CTH F
Termini/Location: STH 60-STH 171, Knapp Creek Bridge & Approaches
County: Richland
Length: Not Applicable
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: December 13, 2011

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Structures, Asphaltic Pavement, Grading, Beam Guard
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: CTH E and CTH F: All work that has the potential to adversely affect the water quality of the stream must be completed between April 15 and September 15.

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. SW 78L

Project I.D. #1 **5067-00-75**
Highway/Street: Dorner Road, Towns of Spring Valley and Magnolia
Termini/Location: Taylor Creek Bridge & Approaches
County: Rock
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 **5768-00-73**
Highway/Street: Hayner Road, Town of Rock
Termini/Location: Markham Creek Bridge & Approaches
County: Rock
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: March 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, Asphaltic Pavement, Grading, Beam Guard
Complexity Level: Low
Associated Contracts: These projects will be let together.
Restrictions: Dorner Road and Hayner Road: All work that has the potential to adversely affect the water quality of the stream must be completed between July 15 and September 15. There are existing swallows' nests on the bridge. The bridge should be removed or netted prior to May 1.

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov

CONSULTANT PACKAGE NO. 79L

Project I.D. #1 **5990-00-78**
Highway/Street: City of Janesville, River Street
Termini/Location: W Racine Street to W Court Street
County: Rock
Length: 0.4 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed

Letting Date: May 8, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #2 **5990-00-26**
Highway/Street: City of Janesville, East Milwaukee Street
Termini/Location: Wuthering Hills Drive Intersection
County: Rock
Length: 0.13 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged Construction

Letting Date: July 10, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Grading, Concrete Pavement, Lighting, Curb & Gutter, Streetscaping,
 Roundabout
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Holiday Restrictions and Work Hours

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

Check the '2011-12 WisDOT Construction: Statewide Project List' to see DBE participation goals.

For more information, contact: Sandra Villiesse, Contract Specialist, sandra.villiesse@dot.wi.gov